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-                     -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

1000 GENERAL CONDITIONS 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

GENERAL CONDITIONS -                     -                       -                    -                       -                        -                         -                             -                            

1.00                       lsum -                     4,732,000.00     -                       -                       -                    4,732,000.00       -                        4,732,000.00         5,205,200.00             5,205,200.00            

-                     -                       -                    -                       -                        -                         -                             -                            

2000 SITEWORK 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

DEMOLITION -                     -                       -                    -                       -                        -                         -                             -                            

clean trash/debris  from crawl space areas 39,750.00              sqft 0.064 MH/U 1.50                   -                       2537.234 80,195.62             -                    -                       -                        80,195.62              2.22                           88,215.18                 

remove reinforced sog @basement corridors s115, s122 2,560.00                sqft 0.040 MH/U 0.94                   2.20                   -                       102.400 3,236.61               6,026.24           -                       -                        9,262.85                3.98                           10,189.14                 

cut-out exist floor for newshearwall, elev shaft wall 5,205.00                sqft 0.240 MH/U 5.64                   -                       1249.200 39,484.09             -                    -                       -                        39,484.09              8.34                           43,432.50                 

remove 5% existing roof sheathing for replacement 8,300.00                sqft 0.018 MH/U 0.42                   -                       149.400 4,722.16               -                    -                       -                        4,722.16                0.63                           5,194.38                   

remove existing roof shingles & underlayment 202,000.00            sqft 0.029 MH/U 0.68                   -                       5845.106 184,749.20           -                    -                       -                        184,749.20            1.01                           203,224.12               

demo existing window, w/casing labor prod = .45/1.2 mh 774.00                   each 1.200 MH/U 28.20                 2.50                   -                       928.800 29,357.05             2,070.45           -                       -                        31,427.50              44.66                         34,570.25                 

demo ampitheatre 2,776.00                sqft 0.170 MH/U 4.00                   2.34                   -                       472.511 14,934.88             6,951.81           -                       -                        21,886.69              8.67                           24,075.36                 

demo candle light 3,945.00                sqft 0.160 MH/U 3.76                   2.20                   -                       631.200 19,950.65             9,286.53           -                       -                        29,237.18              8.15                           32,160.90                 

demo entry/porte cochere 6,953.00                sqft 0.160 MH/U 3.76                   2.20                   -                       1112.480 35,162.71             16,367.36         -                       -                        51,530.07              8.15                           56,683.08                 

demo fire escapes 1.00                       lsum 400.000 MH/U 9,400.00            2,600.00            -                       400.000 12,643.00             2,782.00           -                       -                        15,425.00              16,967.50                  16,967.50                 

demo floor area at new entry (lncl shoring) 2,020.00                sqft 0.450 MH/U 10.58                 7.31                   1.50                   -                       909.000 28,731.22             15,805.24         3,030.00              -                        47,566.46              25.90                         52,323.10                 

-                     -                       -                       -                    -                       -                        -                         -                             -                            

demo kitchen area 11,908.00              sqft 0.128 MH/U 3.01                   1.39                   -                       1524.224 48,176.91             17,668.30         -                       -                        65,845.21              6.08                           72,429.73                 

demo new entry exterior  wall 1,641.00                sqft 0.128 MH/U 3.01                   1.39                   -                       -                       2,434.81           -                       -                        2,434.81                1.63                           2,678.29                   

demo palm grille 4,269.00                sqft 0.128 MH/U 3.01                   1.39                   -                       -                       6,334.06           -                       -                        6,334.06                1.63                           6,967.46                   

demo spa 12,193.00              sqft 0.128 MH/U 3.01                   1.39                   -                       -                       18,091.16         -                       -                        18,091.16              1.63                           19,900.28                 

demo starlight ballroom 3,038.00                sqft 0.089 MH/U 2.09                   0.96                   -                       270.382 8,546.10               3,134.18           -                       -                        11,680.28              4.23                           12,848.31                 

demo west lobby porch's 1,046.00                sqft 0.128 MH/U 3.01                   1.39                   -                       -                       1,551.99           -                       -                        1,551.99                1.63                           1,707.18                   

remove 5% exisitng wall sheathing for replacement 8,130.00                sqft 0.062 MH/U 1.46                   0.67                   -                       504.060 15,932.08             5,842.90           -                       -                        21,774.98              2.95                           23,952.47                 

remove aluminum & wood siding 162,580.75            sqft 0.024 MH/U 0.56                   0.26                   -                       3901.938 123,330.51           45,229.96         -                       -                        168,560.47            1.14                           185,416.52               

remove interior drywall & plaster- 1st floor 117,040.00            sqft 0.048 MH/U 1.13                   0.52                   -                       5617.920 177,568.41           65,121.06         -                       -                        242,689.47            2.28                           266,958.41               

remove interior drywall & plaster- 2nd floor 62,615.00              sqft 0.053 MH/U 1.25                   0.57                   -                       3318.595 104,892.49           38,468.05         -                       -                        143,360.54            2.52                           157,696.59               

remove interior drywall & plaster- 3rd floor 61,183.00              sqft 0.058 MH/U 1.36                   0.63                   -                       3548.614 112,162.82           41,134.35         -                       -                        153,297.17            2.76                           168,626.89               

remove interior drywall & plaster- 4th floor 52,746.00              sqft 0.064 MH/U 1.50                   0.69                   -                       3375.744 106,698.83           39,130.50         -                       -                        145,829.33            3.04                           160,412.26               

remove interior drywall & plaster- 5th floor 27,948.00              sqft 0.070 MH/U 1.65                   0.76                   -                       1956.360 61,835.65             22,677.47         -                       -                        84,513.12              3.33                           92,964.44                 

DISPOSAL -                     -                       -                       -                    -                       -                        -                         -                             -                            

debris shoots, purchase, install, relocate & remove 6.00                       each 18.000 MH/U 423.00               3,250.00            -                       108.000 3,413.61               -                    19,500.00            -                        22,913.61              4,200.83                    25,204.97                 

dumpster disposal trash 25.00                     pulls -                     650.00               -                       -                       -                    16,250.00            -                        16,250.00              715.00                       17,875.00                 

dumpster disposal concrete 18.00                     pulls 3.53                   350.00               -                       2.700 85.34                    -                    6,300.00              -                        6,385.34                390.22                       7,023.87                   

dumpster disposal roofing shingle (3.5 lb/sf) 70.70                     pulls 5.88                   650.00               -                       17.675 558.66                  -                    45,955.00            -                        46,513.66              723.69                       51,165.03                 

dumpster disposal siding (2.5 lb/sf) 29.26                     pulls 5.88                   650.00               -                       7.315 231.21                  -                    19,019.00            -                        19,250.21              723.69                       21,175.23                 

dumpster disposal roofing subdeck (2.5 lb/sf) 2.08                       pulls 5.88                   650.00               -                       0.519 16.40                    -                    1,348.75              -                        1,365.15                723.69                       1,501.67                   

dumpster disposal interior  demo (40 lb/cf) 245.61                   pulls -                     650.00               -                       -                       -                    159,649.57          -                        159,649.57            715.00                       175,614.53               

dumpster disposal interior  demo misc. 25.00                     pulls -                     650.00               -                       -                       -                    16,250.00            -                        16,250.00              715.00                       17,875.00                 

dumpster disposal exterior demo windows 25.00                     pulls -                     650.00               -                       -                       -                    16,250.00            -                        16,250.00              715.00                       17,875.00                 

EARTHWORK -                     -                       -                    -                       -                        -                         -                             -                            

machine excavate pile cap 848.03                   cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       45.228 1,499.89               5,898.96           -                       -                        7,398.85                9.60                           8,138.73                   

fine grade pile cap 2,487.50                sqft 750.000 U/Shft GRD-1 0.65                   0.41                   -                       79.600 2,161.31               1,091.27           -                       -                        3,252.58                1.44                           3,577.83                   

machine backfill pile cap 459.27                   cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       20.995 658.49                  2,710.67           -                       -                        3,369.16                8.07                           3,706.07                   

excess pile cap soil 388.77                   cuyd -                     6.50                   1.50                   -                       -                       2,704.31           583.16                 -                        3,287.47                9.30                           3,616.21                   

machine excavate column footing 391.09                   cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       20.858 691.71                  2,720.45           -                       -                        3,412.16                9.60                           3,753.38                   

fine grade@ column footing 1,363.50                sqft -                     0.10                   -                       -                       145.89              -                       -                        145.89                   0.12                           160.48                      

machine backfill column footing 315.34                   cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       -                       1,861.17           -                       -                        1,861.17                6.49                           2,047.29                   

excess column footing soil 75.75                     cuyd -                     6.50                   1.50                   -                       -                       526.92              113.63                 -                        640.55                   9.30                           704.60                      

machine excavate continuous footing 684.45                   cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       -                       4,761.08           -                       -                        4,761.08                7.65                           5,237.19                   

fine grade continuous footing 2,754.00                sqft 0.012 MH/U 0.28                   -                       -                       -                    -                       -                        -                         -                             -                            

machine backfill continuous  footing 548.79                   cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       -                       3,239.02           -                       -                        3,239.02                6.49                           3,562.93                   

excess continuous footing soil 135.66                   cuyd -                     1.50                   -                       -                       -                    203.49                 -                        203.49                   1.65                           223.84                      

machine excavate grade beam 2,853.74                cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       68.490 1,859.65               19,850.82         -                       -                        21,710.47              8.37                           23,881.51                 

fine grade grade beam 4,630.00                sqft -                     0.10                   -                       -                       495.41              -                       -                        495.41                   0.12                           544.95                      

machine backfill grade beam 2,510.78                cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       -                       14,818.92         -                       -                        14,818.92              6.49                           16,300.82                 

excess grade beam soil 342.96                   cuyd -                     1.50                   -                       -                       -                    514.44                 -                        514.44                   1.65                           565.88                      

machine excavate mat foundation 1,761.71                cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       -                       12,254.58         -                       -                        12,254.58              7.65                           13,480.04                 

fine grade mat foundation 7,491.00                sqft 750.000 U/Shft GRD-1 0.65                   0.41                   -                       -                       3,286.30           -                       -                        3,286.30                0.48                           3,614.93                   

machine backfill mat foundation 904.20                   cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       -                       5,336.70           -                       -                        5,336.70                6.49                           5,870.37                   

excess mat foundation soil 857.52                   cuyd -                     1.50                   -                       -                       -                    1,286.28              -                        1,286.28                1.65                           1,414.91                   

machine fine grade sog 12,510.00              sqft 750.000 U/Shft GRD-1 0.65                   0.41                   -                       -                       5,488.14           -                       -                        5,488.14                0.48                           6,036.95                   

hand fine grade crawl space areas 39,750.00              sqft 0.021 MH/U 0.50                   -                       845.745 26,731.88             -                    -                       -                        26,731.88              0.74                           29,405.07                 

lazer fine grade sog 39,455.00              sqft -                     1.00                   -                       -                       42,216.85         -                       -                        42,216.85              1.18                           46,438.54                 

fine grade stair/landing on grade 114.00                   sqft 750.000 U/Shft GRD-1 0.65                   0.41                   -                       -                       50.01                -                       -                        50.01                     0.48                           55.01                        

machine excavate thickened slab 158.83                   cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       -                       1,104.83           -                       -                        1,104.83                7.65                           1,215.32                   

backfill @ thickened slab edge 50.00                     cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   -                       -                       295.11              -                       -                        295.11                   6.49                           324.62                      

excess thickened slab soil 108.83                   cuyd -                     1.50                   -                       -                       -                    163.25                 -                        163.25                   1.65                           179.57                      

fill dirt at loading dock slab 130.37                   cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   15.00                 -                       -                       769.46              1,955.55              -                        2,725.01                22.99                         2,997.51                   

excavate dock leveler pit 11.90                     cuyd 150.000 U/Shft EXC-1 1.32                   6.50                   -                       -                       82.78                -                       -                        82.78                     7.65                           91.05                        

TCH.12.312011
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TCH.12.312011

BELLEVIEW FLORIDA

BELLEVIEW-BILTMORE HOTEL

backfill pit 3.70                       cuyd 350.000 U/Shft BCKFILL 1.07                   5.52                   15.00                 -                       -                       21.84                55.50                   -                        77.34                     22.99                         85.07                        

subsoil termite treatment 51,965.00              sqft -                     0.23                   -                       -                       -                    11,951.95            -                        11,951.95              0.25                           13,147.15                 

FOUNDATION AND UNDERPINNING -                     -                       -                    -                       -                        -                         -                             -                            

new piers @ basement of main hotel 600.00                   each -                     340.00               -                       -                       218,280.00       -                       -                        218,280.00            400.18                       240,108.00               

repair existing support piers @ main hotel 591.00                   each -                     150.00               -                       -                       94,855.50         -                       -                        94,855.50              176.55                       104,341.05               

(incl in jacking and leveling below) -                     -                       -                       -                    -                       -                        -                         -                             -                            

replace existing support piers that have 65.00                     each 5.000 MH/U 117.50               350.00               -                       325.000 10,272.44             24,342.50         -                       -                        34,614.94              585.79                       38,076.43                 

failed@  main hotel -                     -                       -                       -                    -                       -                        -                         -                             -                            

jack and level main hotel floors 321,530.00            gsf 0.198 MH/U 4.65                   1.40                   -                       63662.940 2,012,226.38        481,651.94       -                       -                        2,493,878.32         8.53                           2,743,266.15            

shoring to remove exist fdn wall at new 61.00                     lnft -                     200.00               -                       -                       -                    12,200.00            -                        12,200.00              220.00                       13,420.00                 

main hotel kitchen s115 (allowance) -                     -                       -                       -                    -                       -                        -                         -                             -                            

temp. shoring to support existing floor 35,015.00              sqft -                     25.00                 -                       -                       -                    875,375.00          -                        875,375.00            27.50                         962,912.50               

framing at new emu shearwalls -                     -                       -                       -                    -                       -                        -                         -                             -                            

temp. shoring to support existing floor 19,785.00              sqft -                     25.00                 -                       -                       -                    494,625.00          -                        494,625.00            27.50                         544,087.50               

framing at new emu elev. shafts -                     -                       -                       -                    -                       -                        -                         -                             -                            

temp shoring for installation of steel beams 42,286.00              sqft -                     25.00                 -                       -                       -                    1,057,150.00       -                        1,057,150.00         27.50                         1,162,865.00            

@main hotel -                     -                       -                       -                    -                       -                        -                         -                             -                            

mobilize for jet grout columns  (incl below) -                     -                       -                       -                    -                       -                        -                         -                             -                            

36" dia. jet grout column 22' lateral soil support 345.00                   lnft -                     3,400.00            -                       -                       -                    1,173,000.00       -                        1,173,000.00         3,740.00                    1,290,300.00            

mobilization for penmeation grouting (incl below) -                     -                       -                       -                    -                       -                        -                         -                             -                            

permeation grouting at existing hotel piers 656.00                   each -                     1,060.00            -                       -                       -                    695,360.00          -                        695,360.00            1,166.00                    764,896.00               

permeation grouting at new hotel piers 600.00                   each -                     800.00               -                       -                       -                    480,000.00          -                        480,000.00            880.00                       528,000.00               

mobilization for augered piles 1.00                       each -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 

on site move 1.00                       inc -                     -                       -                       -                    -                       -                        -                         -                             -                            

load test augered piles (incl mobilization) 1.00                       each -                     40,000.00          -                       -                       -                    40,000.00            -                        40,000.00              44,000.00                  44,000.00                 

layout augered piles 207.00                   each -                     32.50                 -                       -                       -                    6,727.50              -                        6,727.50                35.75                         7,400.25                   

augered piles 70 ton (incl pile cutoff) 207.00                   each -                     4,500.00            -                       -                       -                    931,500.00          -                        931,500.00            4,950.00                    1,024,650.00            

haul off augercast piling spoils 220.00                   cuyd 0.043 MH/U 1.00                   2.77                   2.50                   -                       9.362 295.90                  651.11              550.00                 -                        1,497.01                7.49                           1,646.71                   

mobilization for low head room piles 1.00                       each -                     15,000.00          -                       -                       -                    15,000.00            -                        15,000.00              16,500.00                  16,500.00                 

layout low headroom piles 120.00                   each -                     65.00                 -                       -                       -                    7,800.00              -                        7,800.00                71.50                         8,580.00                   

low headroom pile test (incl mobilization) 1.00                       each -                     40,000.00          -                       -                       -                    40,000.00            -                        40,000.00              44,000.00                  44,000.00                 

low headroom piles 70 ton 120.00                   each -                     7,500.00            -                       -                       -                    900,000.00          -                        900,000.00            8,250.00                    990,000.00               

haul off low headroom piling spoils 50.00                     cuyd 0.043 MH/U 1.00                   2.77                   2.50                   -                       -                       147.98              125.00                 -                        272.98                   6.01                           300.28                      

temp. sheet piling@ main hotel lobby 35f deep 4,200.00                sqft -                     15.62                 -                       -                       70,196.28         -                       -                        70,196.28              18.38                         77,215.91                 

FENCE AND GATES -                     -                       -                    -                       -                        -                         -                             -                            

12' high galvanized  chain link fence 343.00                   lnft -                     38.00                 -                       -                       13,946.38         -                       -                        13,946.38              44.73                         15,341.02                 

4' wide galvanized chain link pedestrian gate 9.00                       each -                     395.00               -                       -                       3,803.85           -                       -                        3,803.85                464.92                       4,184.24                   

6' wide galvanized chain link pedestrian gate 2.00                       each -                     545.00               -                       -                       1,166.30           -                       -                        1,166.30                641.47                       1,282.93                   

-                     -                       -                       -                    -                       -                        -                         -                             -                            

SUBTOTAL AMOUNT -                       103569.595 3,273,013.86        1,406,881.72    7,074,792.05       -                        11,754,687.64       12,930,156.40           12,930,156.40          

-                     -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

3000 CONCRETE 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

FORMWORK -                     -                       -                    -                       -                        -                         -                             -                            

pile cap edge forms, 2-use 4,719.00                sfca 1.20                  0.095 MH/U 25.00              2.38                   6,059.20              448.305 15,074.26             -                    -                       -                        21,133.46              4.93                           23,246.80                 

column footing edge forms, 2-use 1,759.50                sfca 1.10                  0.086 MH/U 25.00              2.15                   2,070.93              151.317 5,088.03               -                    -                       -                        7,158.96                4.48                           7,874.86                   

continuous footing edge forms 3,662.82                sfca 1.10                  0.073 MH/U 25.00              1.83                   4,311.14              267.386 8,990.85               -                    -                       -                        13,301.99              3.99                           14,632.19                 

footing keyways, 2 x 4 1,268.00                lnft 0.25                  0.041 MH/U 25.00              1.03                   339.19                 51.988 1,748.10               -                    -                       -                        2,087.29                1.81                           2,296.02                   

grade beam form  0' to 2' deep 9,260.00                sfca 1.45                  0.166 MH/U 25.00              4.15                   14,366.89            1537.160 51,687.00             -                    -                       -                        66,053.89              7.85                           72,659.28                 

grade beam form hardware 4,630.00                sfca 0.10                  -                     495.41                 -                       -                    -                       -                        495.41                   0.12                           544.95                      

mat foundation edge forms 6,572.00                sfca 1.00                  0.125 MH/U 25.00              3.13                   7,032.04              821.500 27,622.94             -                    -                       -                        34,654.98              5.80                           38,120.48                 

floor edge forms 2,025.00                lnft 0.65                  0.075 MH/U 25.00              1.88                   1,408.39              151.875 5,106.80               -                    -                       -                        6,515.19                3.54                           7,166.71                   

metal frame wood column forms 12 to 16' 1,445.36                sqft 1.50                  0.132 MH/U 25.00              3.30                   2,319.80              190.788 6,415.23               -                    -                       -                        8,735.03                6.65                           9,608.54                   

metal frame wood column forms 16 to 18' 1,940.96                sqft 1.50                  0.132 MH/U 25.00              3.30                   3,115.24              256.207 8,614.95               -                    -                       -                        11,730.19              6.65                           12,903.21                 

chamfer strip 4,948.56                lnft 0.15                  0.015 MH/U 25.00              0.38                   794.24                 74.228 2,495.93               -                    -                       -                        3,290.17                0.73                           3,619.19                   

wall form  0' to 2' high 444.00                   sfca 0.90                  0.140 MH/U 25.00              3.50                   427.57                 62.160 2,090.13               -                    -                       -                        2,517.70                6.24                           2,769.47                   

wall form  2' to 4' high 7,052.00                sfca 0.90                  0.140 MH/U 25.00              3.50                   6,791.08              987.280 33,197.29             -                    -                       -                        39,988.37              6.24                           43,987.20                 

wall form  4' to 8' high 9,725.70                sfca 0.90                  0.142 MH/U 25.00              3.55                   9,365.85              1381.049 46,437.79             -                    -                       -                        55,803.64              6.31                           61,384.00                 

wall form  8' to 10' high 5,886.00                sfca 0.90                  0.144 MH/U 25.00              3.60                   5,668.22              847.584 28,500.01             -                    -                       -                        34,168.23              6.39                           37,585.05                 

wall form  10' to 12' high 6,865.98                sfca 0.90                  0.150 MH/U 25.00              3.75                   6,611.94              1029.897 34,630.29             -                    -                       -                        41,242.23              6.61                           45,366.45                 

wall form  14' to 16' high 28,738.24              sfca 0.90                  0.155 MH/U 25.00              3.88                   27,674.93            4454.427 149,780.11           -                    -                       -                        177,455.04            6.79                           195,200.54               

wall form  16' to 18' high 13,154.12              sfca 0.90                  0.160 MH/U 25.00              4.00                   12,667.42            2104.659 70,769.17             -                    -                       -                        83,436.59              6.98                           91,780.25                 

wall form  18' to 20' high 20,806.82              sfca 0.90                  0.165 MH/U 25.00              4.13                   20,036.97            3433.125 115,438.84           -                    -                       -                        135,475.81            7.16                           149,023.39               

wall form  20' and higher 21,090.08              sfca 0.90                  0.165 MH/U 25.00              4.13                   20,309.75            3479.863 117,010.40           -                    -                       -                        137,320.15            7.16                           151,052.16               

gang wall form  14' to 16' high 2,083.14                sfca 0.65                  0.132 MH/U 25.00              3.30                   1,448.82              274.974 9,246.02               -                    -                       -                        10,694.84              5.65                           11,764.33                 

gang wall form  16' to 18' high 1,912.91                sfca 0.65                  0.132 MH/U 25.00              3.30                   1,330.43              252.504 8,490.45               -                    -                       -                        9,820.88                5.65                           10,802.97                 

gang wall form  20' and higher 3,191.31                sfca 0.65                  0.142 MH/U 25.00              3.55                   2,219.56              453.166 15,237.71             -                    -                       -                        17,457.27              6.02                           19,202.99                 

wall form hardware (includes wall ties) 60,475.15              sfca 0.10                  MH/U 25.00              -                     6,470.84              -                       -                    -                       -                        6,470.84                0.12                           7,117.93                   

wall key forms 4,162.50                sfca 0.25                  0.028 MH/U 25.00              0.70                   1,113.47              116.550 3,918.99               -                    -                       -                        5,032.46                1.33                           5,535.70                   

slab form shoring and soffit w/2.6 bm/sqft 4,145.00                sfca 1.20                  0.145 MH/U 25.00              3.63                   5,322.18              601.025 20,209.47             -                    -                       -                        25,531.65              6.78                           28,084.82                 

slab form shoring and soffit w/2.7 bm/sqft 3,105.00                sfca 1.20                  0.150 MH/U 25.00              3.75                   3,986.82              465.750 15,660.84             -                    -                       -                        19,647.66              6.96                           21,612.43                 

slab form shoring and soffit w/2.9 bm/sqft 16,735.00              sfca 1.20                  0.155 MH/U 25.00              3.88                   21,487.74            2593.925 87,220.73             -                    -                       -                        108,708.47            7.15                           119,579.32               
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supported slab edge form 535.00                   sfca 0.45                  0.091 MH/U 25.00              2.28                   257.60                 48.685 1,637.03               -                    -                       -                        1,894.63                3.90                           2,084.10                   

supported slab edge form 2,518.00                sfca 0.45                  0.091 MH/U 25.00              2.28                   1,212.42              229.138 7,704.77               -                    -                       -                        8,917.19                3.90                           9,808.91                   

tie beam side forms 1,212.96                sfca 65.00                0.112 MH/U 25.00              2.80                   84,361.37            135.852 4,568.01               -                    -                       -                        88,929.38              80.65                         97,822.32                 

dock leveler pit forms 180.00                   sfca 0.90                  MH/U -                     173.34                 -                       -                    -                       -                        173.34                   1.06                           190.67                      

stair forms 1,378.08                sfca 2.25                  0.420 MH/U 25.00              10.50                 3,317.73              578.794 19,461.93             -                    -                       -                        22,779.66              18.18                         25,057.62                 

TEMPORARY SHORING MH/U -                     -                       -                    -                       -                        -                         -                             -                            

temporary shoring for deck 5,865.00                sqft 0.50                  0.110 MH/U 25.00              2.75                   3,137.78              645.150 21,693.17             -                    -                       -                        24,830.95              4.66                           27,314.04                 

beam side forms 9,526.50                sqft 0.75                  0.108 MH/U 25.00              2.70                   7,645.02              1028.862 34,595.48             -                    -                       -                        42,240.50              4.88                           46,464.55                 

beam soffit forms 8'-10' high 88.00                     sqft 0.90                  0.120 MH/U 25.00              3.00                   2.00                   84.74                   10.560 355.08                  -                    176.00                 -                        615.82                   7.70                           677.41                      

beam soffit forms 14'-16' high 479.00                   sqft 0.90                  0.120 MH/U 25.00              3.00                   2.00                   461.28                 57.480 1,932.76               -                    958.00                 -                        3,352.04                7.70                           3,687.24                   

beam w/slab shoring 8'-10' 88.00                     sqft 0.90                  0.166 MH/U 25.00              4.15                   4.50                   84.74                   14.608 491.19                  -                    396.00                 -                        971.93                   12.15                         1,069.13                   

beam w/slab shoring 14'-16' 479.00                   sqft 0.90                  0.166 MH/U 25.00              4.15                   5.50                   461.28                 79.514 2,673.66               -                    2,634.50              -                        5,769.44                13.25                         6,346.38                   

MISC MH/U -                     -                       -                    -                       -                        -                         -                             -                            

saw cut joint 5,710.00                lnft 0.10                  0.011 MH/U 25.00              0.27                   0.35                   610.97                 60.745 2,042.54               2,138.40           -                       -                        4,791.91                0.92                           5,271.10                   

screeds for slab 3,582.00                lnft MH/U -                     1.15                   -                       -                       -                    4,119.30              -                        4,119.30                1.27                           4,531.23                   

expansion joint 4,737.00                lnft 0.70                  0.049 MH/U 1.15                   3,548.01              231.811 7,326.95               -                    -                       -                        10,874.96              2.53                           11,962.46                 

6 mil visqueen vapor barrier 571.62                   sqr 5.00                  0.043 MH/U 1.00                   3,058.17              24.324 768.83                  -                    -                       -                        3,827.00                7.36                           4,209.70                   

9 mil visqueen vapor barrier@ crawl space areas 437.25                   sqr 7.50                  0.106 MH/U 2.50                   3,508.93              46.516 1,470.25               -                    -                       -                        4,979.18                12.53                         5,477.10                   

full column boxouts @ s.o.g. 6.00                       each 15.00                0.600 MH/U 14.10                 96.30                   3.600 113.79                  -                    -                       -                        210.09                   38.52                         231.10                      

waterstop 5,501.50                lnft 2.95                  0.052 MH/U 1.22                   17,365.48            286.078 9,042.21               -                    -                       -                        26,407.69              5.28                           29,048.46                 

form releasing agent 190,212.48            sqft 0.07                  0.004 MH/U 0.10                   13,229.28            809.415 25,583.58             -                    -                       -                        38,812.86              0.22                           42,694.14                 

RESTEEL MH/U -                     -                       -                    -                       -                        -                         -                             -                            

pile cap rebar 24.30                     ton 870.00              14.500 MH/U 25.00              362.50               22,620.87            352.350 11,847.77             -                    -                       -                        34,468.64              1,560.31                    37,915.50                 

column footing rebar 3.79                       ton 857.00              14.500 MH/U 25.00              362.50               3,475.39              54.955 1,847.86               -                    -                       -                        5,323.25                1,545.01                    5,855.58                   

continuous footing rebar 3.39                       ton 875.00              14.500 MH/U 25.00              362.50               3,173.89              49.155 1,652.84               -                    -                       -                        4,826.73                1,566.19                    5,309.40                   

grade beam rebar 24.01                     ton 875.00              14.500 MH/U 25.00              362.50               22,479.36            348.145 11,706.38             -                    -                       -                        34,185.74              1,566.19                    37,604.32                 

mat foundation rebar 85.03                     ton 875.00              14.500 MH/U 25.00              362.50               79,609.34            1232.935 41,457.44             -                    -                       -                        121,066.78            1,566.19                    133,173.46               

sog rebar 93.76                     ton 875.00              16.500 MH/U 25.00              412.50               87,782.80            1547.040 52,019.22             -                    -                       -                        139,802.02            1,640.17                    153,782.22               

column rebar 5.94                       ton 875.00              14.500 MH/U 25.00              362.50               5,561.33              86.130 2,896.12               -                    -                       -                        8,457.45                1,566.19                    9,303.19                   

wall rebar 196.60                   ton 875.00              14.500 MH/U 25.00              362.50               184,066.75          2850.700 95,854.79             -                    -                       -                        279,921.54            1,566.19                    307,913.69               

supported slab rebar 110.86                   ton 875.00              14.500 MH/U 25.00              362.50               103,792.68          1607.470 54,051.18             -                    -                       -                        157,843.86            1,566.19                    173,628.24               

slab beam rebar 30.87                     ton 875.00              14.500 MH/U 25.00              362.50               28,902.04            447.615 15,051.05             -                    -                       -                        43,953.09              1,566.19                    48,348.40                 

tie beam rebar 2.58                       ton 875.00              14.500 MH/U 25.00              362.50               2,415.53              37.410 1,257.91               -                    -                       -                        3,673.44                1,566.19                    4,040.78                   

dock leveler pit rebar 0.15                       ton 875.00              14.500 MH/U 25.00              362.50               140.44                 2.175 73.13                    -                    -                       -                        213.57                   1,566.16                    234.92                      

stair rebar 1.09                       ton 875.00              14.500 MH/U 25.00              362.50               1,020.51              15.805 531.44                  -                    -                       -                        1,551.95                1,566.19                    1,707.15                   

6x6 w2.1/w2.1 mesh 236.67                   SQS 12.65                0.500 MH/U 25.00              12.50                 3,203.45              118.335 3,979.01               -                    -                       -                        7,182.46                33.38                         7,900.70                   

CONCRETE IN PLACE -                     -                       -                    -                       -                        -                         -                             -                            

•• pile cap concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 408.21                   cuyd 90.00                0.268 MH/U 25.00              6.70                   6.90                   39,310.62            109.400 3,678.58               3,013.81           -                       -                        46,003.02              123.96                       50,603.32                 

•• column footing concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 79.54                     cuyd -                     -                       -                       -                    -                       -                        -                         -                             -                            

•• continuous footing concrete •• 90.00                0.425 MH/U 25.00              10.63                 9.00                   -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 142.44                   cuyd -                     -                       -                       -                    -                       -                        -                         -                             -                            

•• grade beam concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 360.11                   cuyd 9.00                  0.356 MH/U 25.00              8.90                   7.90                   3,467.86              128.199 4,310.70               3,044.01           -                       -                        10,822.57              33.06                         11,904.83                 

•• mat foundation concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 900.39                   cuyd 90.00                0.165 MH/U 25.00              4.13                   6.90                   86,707.56            148.564 4,995.48               6,647.58           -                       -                        98,350.62              120.15                       108,185.68               

•• slab on grade concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

2500 psi w/pump 336.81                   cuyd 80.00                0.436 MH/U 25.00              10.90                 7.00                   28,830.94            146.849 4,937.80               2,522.71           -                       -                        36,291.44              118.53                       39,920.59                 

4000 psi w/pump 1,408.37                cuyd 90.00                0.346 MH/U 25.00              8.65                   6.90                   135,626.03          487.296 16,385.33             10,398.00         -                       -                        162,409.36            126.85                       178,650.29               

•• column concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 psi w/pump 38.41                     cuyd 95.00                0.696 MH/U 25.00              17.40                 9.00                   3,904.38              26.733 898.91                  369.89              -                       -                        5,173.17                148.15                       5,690.49                   

•• wall concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 2,086.78                cuyd 90.00                0.640 MH/U 25.00              16.00                 6.90                   200,956.91          1335.539 44,907.51             15,406.70         -                       -                        261,271.12            137.72                       287,398.23               

5000 psi w/pump 121.01                   cuyd 95.00                0.640 MH/U 25.00              16.00                 6.90                   12,300.67            77.446 2,604.14               893.42              -                       -                        15,798.22              143.61                       17,378.05                 

** supported slab concrete ** -                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 psi w/pump 813.04                   cuyd 95.00                0.457 MH/U 25.00              11.43                 6.90                   82,645.52            371.559 12,493.68             6,002.67           -                       -                        101,141.87            136.84                       111,256.06               

** slab over metal deck concrete ** -                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 psi w/pump 104.54                   cuyd 95.00                0.457 MH/U 25.00              11.43                 6.90                   10,626.49            47.775 1,606.43               771.82              -                       -                        13,004.74              136.84                       14,305.21                 

** slab beam concrete ** -                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 psi w/pump 185.24                   cuyd 95.00                0.711 MH/U 25.00              17.78                 6.90                   18,829.65            131.706 4,428.60               1,367.63           -                       -                        24,625.87              146.23                       27,088.46                 

** tie beam concrete •• -                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 psi w/pump 23.59                     cuyd 95.00                0.711 MH/U 25.00              17.78                 9.00                   2,397.92              16.772 563.97                  227.17              -                       -                        3,189.07                148.71                       3,507.97                   

concrete in dock leveler pit 3.50                       cuyd 95.00                0.550 MH/U 25.00              13.75                 355.78                 1.925 64.73                    -                    -                       -                        420.51                   132.16                       462.56                      

** stair and landing concrete ** -                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 psi w/pump 30.01                     cuyd 90.00                0.567 MH/U 25.00              14.18                 9.00                   2,889.96              17.016 572.15                  289.00              -                       -                        3,751.11                137.49                       4,126.22                   

metal pan concrete fill 1.02                       cuyd 90.00                1.000 MH/U 25.00              25.00                 9.00                   98.23                   1.020 34.30                    9.82                  -                       -                        142.35                   153.51                       156.58                      

• no. of pile caps * 36.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

* no. of column footings * 63.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

* continuous footing length • 1,377.00                lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• grade beam length • 2,315.00                lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* mat foundation area • 7,491.00                sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            
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* sog area* 103,930.00            sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• thickened slab length * 2,538.00                lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• concrete waii area • 60,475.15              sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• no. of columns • 45.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• length of cl p beams * 1,023.00                lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• supported slab area * 23,985.00              sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• slab over metal deck area • 5,865.00                sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* no. of concrete stair risers • 104.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

add for concrete superplasticizer admixture 5,079.37                cuyd 7.50                  -                     40,761.94            -                       -                    -                       -                        40,761.94              8.83                           44,838.14                 

finish footing concrete top surface 18,726.00              sqft 0.004 MH/U 25.00              0.11                   -                       79.685 2,679.41               -                    -                       -                        2,679.41                0.16                           2,947.35                   

rub concrete stairs 323.17                   sqft 0.038 MH/U 25.00              0.96                   -                       12.377 416.17                  -                    -                       -                        416.17                   1.42                           457.79                      

machine trowel finish 81,870.00              sqft 0.019 MH/U 25.00              0.48                   -                       1567.723 52,714.70             -                    -                       -                        52,714.70              0.71                           57,986.17                 

point and patch 173,499.16            sqft 0.005 MH/U 25.00              0.13                   -                       885.953 29,790.17             -                    -                       -                        29,790.17              0.19                           32,769.19                 

float finish 51,965.00              sqft 0.015 MH/U 25.00              0.37                   -                       773.947 26,023.96             -                    -                       -                        26,023.96              0.55                           28,626.36                 

trowel finish stairs 884.00                   sqft 0.028 MH/U 25.00              0.69                   -                       24.451 822.17                  -                    -                       -                        822.17                   1.02                           904.39                      

trowel finish metal pan stair fill 158.00                   sqft 0.043 MH/U 25.00              1.06                   -                       6.723 226.07                  -                    -                       -                        226.07                   1.57                           248.68                      

protect and cure 158.00                   sqft 0.05                  0.002 MH/U 25.00              0.05                   8.45                     0.316 10.63                    -                    -                       -                        19.08                     0.13                           20.99                        

protect and cure vertical surfaces 166,002.82            sqft 0.05                  0.003 MH/U 25.00              0.08                   8,881.15              498.008 16,745.53             -                    -                       -                        25,626.68              0.17                           28,189.35                 

protect and cure horizontal surfaces 159,255.70            sqft 0.04                  0.002 MH/U 25.00              0.05                   6,816.14              318.511 10,709.95             -                    -                       -                        17,526.09              0.12                           19,278.70                 

HOISTING -                     -                       -                    -                       -                        -                         -                             -                            

mobile crane (incl. operator) 1 @ 10 months 10.00                     mnth -                     12,500.00          -                       -                       133,750.00       -                       -                        133,750.00            14,712.50                  147,125.00               

mobile crane diesel fuel & maintenance 10.00                     mnth -                     4,800.00            -                       -                       51,360.00         -                       -                        51,360.00              5,649.60                    56,496.00                 

mobile tower crane setup i teardown (inc i. transportation) 1.00                       each -                     11,500.00          -                       -                       12,305.00         -                       -                        12,305.00              13,535.50                  13,535.50                 

cherry picker rental (incl. operator) 10.00                     mnth -                     12,000.00          -                       -                       128,400.00       -                       -                        128,400.00            14,124.00                  141,240.00               

cherry picker diesel fuel/ maintenance 10.00                     mnth -                     4,200.00            -                       -                       44,940.00         -                       -                        44,940.00              4,943.40                    49,434.00                 

man & material hoist rental - single 3 @ 8 mnths 24.00                     mnth -                     10,000.00          -                       -                       256,800.00       -                       -                        256,800.00            11,770.00                  282,480.00               

man & material hoist operator 24.00                     mnth -                     6,805.00            -                       -                       174,752.40       -                       -                        174,752.40            8,009.49                    192,227.64               

man & material hoist erect i tear down (incl. transportation) 3.00                       each -                     35,000.00          -                       -                       112,350.00       -                       -                        112,350.00            41,195.00                  123,585.00               

man & material hoist electric consumption 24.00                     mnth -                     900.00               -                       -                       23,112.00         -                       -                        23,112.00              1,059.30                    25,423.20                 

electric connection for man & material hoist 3.00                       each -                     7,500.00            -                       -                       24,075.00         -                       -                        24,075.00              8,827.50                    26,482.50                 

man & material hoist foundation - single 3.00                       each -                     10,000.00          -                       -                       32,100.00         -                       -                        32,100.00              11,770.00                  35,310.00                 

man & material hoist gates 12.00                     each -                     1,200.00            -                       -                       15,408.00         -                       -                        15,408.00              1,412.40                    16,948.80                 

man & material hoist docks 3.00                       each -                     2,000.00            -                       -                       6,420.00           -                       -                        6,420.00                2,354.00                    7,062.00                   

lull rental 30.00                     mnth -                     3,500.00            -                       -                       112,350.00       -                       -                        112,350.00            4,119.50                    123,585.00               

concrete supervision 10.00                     mnth -                     7,740.00            -                       -                       82,818.00         -                       -                        82,818.00              9,109.98                    91,099.80                 

-                     -                       -                       -                    -                       -                        -                         -                             -                            

SUBTOTAL AMOUNT 1,571,521.03       46745.540 1,568,990.77        1,264,043.01    8,283.80              -                        4,412,838.61         4,854,122.47             4,854,122.47            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

4000 MASONRY 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

RESTORATION MASONRY -                     -                       -                       -                    -                       -                        -                         -                             -                            

restoration of existing brick chimney's 19.00                     allow 900.00              240.000 MH/U 5,640.00            18,297.00            4560.000 144,130.20           -                    -                       -                        162,427.20            9,403.68                    178,669.92               

restoration/replacement of existing brick 16,544.00              sqft -                     8.50                   -                       -                       -                    140,624.00          -                        140,624.00            9.35                           154,686.40               

*** no flue work is included*** -                     -                       -                    -                       -                        -                         -                             -                            

NEW MASONRY -                     -                       -                    -                       -                        -                         -                             -                            

standard size face brick 2,717.69                sqft 3.45                  0.182 MH/U 28.00              5.10                   10,032.35            494.620 18,627.37             -                    -                       -                        28,659.72              11.60                         31,525.69                 

8" concrete block 49,070.93              sqft 2.90                  0.122 MH/U 28.00              3.42                   152,267.10          5986.653 225,457.37           -                    -                       -                        377,724.47            8.47                           415,496.91               

12" concrete block 6,976.59                sqft 3.65                  0.192 MH/U 28.00              5.38                   27,247.07            1339.505 50,445.77             -                    -                       -                        77,692.84              12.25                         85,462.13                 

8" concrete block bond beam 2,627.98                sqft 3.75                  0.136 MH/U 28.00              3.81                   10,544.77            357.405 13,459.88             -                    -                       -                        24,004.65              10.05                         26,405.11                 

12" concrete block bond beam 332.83                   sqft 5.00                  0.194 MH/U 28.00              5.43                   1,780.64              64.569 2,431.67               -                    -                       -                        4,212.31                13.92                         4,633.54                   

*interior  masonry walls* 49,320.55             sqft MH/U -                     -                       -                       -                    -                       -                        -                         -                             -                            

* exterior masonry walls * 9,687.78               sqft MH/U -                     -                       -                       -                    -                       -                        -                         -                             -                            

* concrete block interior * 49,320.55             sqft MH/U -                     -                       -                       -                    -                       -                        -                         -                             -                            

* concrete block exterior * 9,687.78               sqft MH/U -                     -                       -                       -                    -                       -                        -                         -                             -                            

precast lintel 540.00                   lnft MH/U 25.00              -                     -                       -                       -                    -                       -                        -                         -                             -                            

fill voids w/ concrete 368.63                   cuyd 106.00              1.000 MH/U 23.50                 41,810.01            368.630 11,651.47             -                    -                       -                        53,461.48              159.53                       58,807.63                 

fill void w/ foam insulation 103.05                   cuyd MH/U -                     75.00                 -                       -                       -                    7,728.75              -                        7,728.75                82.50                         8,501.63                   

mortar 133.84                   cuyd 114.00              MH/U -                     16,325.80            -                       -                    -                       -                        16,325.80              134.18                       17,958.38                 

mortar 0.74                       cuyd 114.00              MH/U -                     90.27                   -                       -                    -                       -                        90.27                     134.18                       99.29                        

mortar 5.00                       cuyd 114.00              MH/U -                     609.90                 -                       -                    -                       -                        609.90                   134.18                       670.89                      

sand and mix w/ 16cf portable mixer 418.74                   cuyd 18.55                1.500 MH/U 35.25                 8,311.36              628.110 19,852.99             -                    -                       -                        28,164.35              73.99                         30,980.79                 

8" ladder reinf, hot dipped 35,535.00              lnft 0.22                  0.032 MH/U 0.75                   8,364.94              1137.120 35,941.52             -                    -                       -                        44,306.46              1.37                           48,737.10                 

12" ladder reinf, hot dipped 5,002.00                lnft 0.24                  0.038 MH/U 0.89                   1,284.51              190.076 6,007.83               -                    -                       -                        7,292.34                1.60                           8,021.58                   

masonry rebar 25.00                     ton 875.00              22.000 MH/U 517.00               23,406.25            550.000 17,384.12             -                    -                       -                        40,790.37              1,794.78                    44,869.41                 

flashing, type 1 577.00                   lnft 0.55                  0.020 MH/U 0.47                   339.56                 11.540 364.75                  -                    -                       -                        704.31                   1.34                           774.75                      

weepholes 290.50                   each 0.20                  0.040 MH/U 0.94                   62.17                   11.620 367.28                  -                    -                       -                        429.45                   1.63                           472.39                      

veneer anchors, 16 ga 1,358.85                pcs 0.22                  0.008 MH/U 0.19                   319.87                 10.871 343.60                  -                    -                       -                        663.47                   0.54                           729.82                      

add for struck joint 61,726.02              sqft 0.006 MH/U 0.14                   -                       370.356 11,706.03             -                    -                       -                        11,706.03              0.21                           12,876.63                 

grout door frames in masonry walls 6.00                       each 18.00                0.555 MH/U 13.04                 115.56                 3.330 105.25                  -                    -                       -                        220.81                   40.48                         242.89                      

clean block 118,016.66            sqft 0.05                  0.012 MH/U 0.28                   6,313.89              1416.200 44,762.54             -                    -                       -                        51,076.43              0.48                           56,184.07                 

mason's scaffolding, 1- 5 stories labor 61,726.02              sqft 0.024 MH/U 0.56                   -                       1481.424 46,824.12             -                    -                       -                        46,824.12              0.83                           51,506.53                 

mason's scaffolding, 1-5 stories labor 130,970.00            sqft 0.024 MH/U 0.56                   -                       3143.280 99,351.22             -                    -                       -                        99,351.22              0.83                           109,286.34               
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clean face brick 2,717.69                sqft 0.05                  0.012 MH/U 0.28                   145.40                 32.612 1,030.79               -                    -                       -                        1,176.19                0.48                           1,293.81                   

clean face brick, restoration 16,544.00              sqft 0.05                  0.012 MH/U 0.28                   885.10                 198.528 6,274.97               -                    -                       -                        7,160.07                0.48                           7,876.08                   

sure klean 600, 55 gal drum = 600sf -                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

5000 METALS 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel beams -                     -                       -                       -                    -                       -                        -                         -                             -                            

i beams 78.23                     tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

i beams @ main hotel 26.39                     tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

beam connections 1.32                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

beam connections 3.91                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel columns -                     -                       -                       -                    -                       -                        -                         -                             -                            

i shapes 3.64                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

allowance for steel supports at two open 1.00                       allow -                     -                       -                       -                    -                       -                        -                         -                             -                            

wood staircase in 1897 & 1910 bldgs -                     -                       -                       -                    -                       -                        -                         -                             -                            

allowance to replace rusted columns in 1.00                       allow -                     -                       -                       -                    -                       -                        -                         -                             -                            

basement south wing -                     -                       -                       -                    -                       -                        -                         -                             -                            

structural tubing 7.02                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

structural tubing @ main hotel 53.71                     tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

column connections,  base plates & cap plates 6.44                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

trusses -                     -                       -                       -                    -                       -                        -                         -                             -                            

i beams 3.80                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

truss connections 0.19                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

misc. floor steel -                     -                       -                       -                    -                       -                        -                         -                             -                            

angles 3.57                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

misc. floor item connections 0.18                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

misc. roof steel -                     -                       -                       -                    -                       -                        -                         -                             -                            

rafters 2.12                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

roof joists - deep long span 11.66                     tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

overhead support framing allowance for

new ceiling @ starlight ballroom
5.31                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

angles 6.17                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

bent plates 2.71                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

misc. roof item connections 0.89                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

structural embed -                     -                       -                       -                    -                       -                        -                         -                             -                            

plates 3.74                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

shear stud, 11'' 2,000.00                each -                     -                       -                       -                    -                       -                        -                         -                             -                            

anchor bolt sets 120.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

base plate grout 120.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

embedded curb angle 34.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• structural steel weight • 220.99                   tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel joists, series k 18.89                     tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

2" 20 ga composite metal deck 5,865.00                sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

1%x20 ga metal roof deck galvanized 35,480.00              sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

elevator pit ladders 14.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

elevator divider beams 3.25                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

elevator sill angles 6.50                       tons -                     -                       -                       -                    -                       -                        -                         -                             -                            

elevator sump pit grate and frame 14.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

elevator hoist beams 14.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

overhead support steel for operable walls 521.00                   lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total misc. metals area • 394,708.00            GSF -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total overhead support steel area • 394,708.00            GSF -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel stairs 28.00                     RSR -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel stair landings 50.00                     sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel raked guardrail 39.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel horizontal guardrail 5.00                       lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

steel wall rail 46.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

loading dock edge angle 88.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total embed area • 394,708.00            GSF -                     -                       -                       -                    -                       -                        -                         -                             -                            

decorative rail @ new lobby 2nd floor 39.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

opening -                     -                       -                       -                    -                       -                        -                         -                             -                            

decorative guardrail @ lobby stair 50.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

decorative guardrail @ south ballroom 12.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

porch -                     -                       -                       -                    -                       -                        -                         -                             -                            

decorative wall rail @ garden stair 130.00                   lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

decorative wall rail @ lobby stair 65.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

division 5 price adjustment 1.00                       lsum -                     1,314,105.00     -                       -                       -                    1,314,105.00       -                        1,314,105.00         1,445,515.50             1,445,515.50            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

SUBTOTAL AMOUNT -                       -                       -                    1,314,105.00       -                        1,314,105.00         1,445,515.50             1,445,515.50            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

6000 WOODS AND PLASTIC 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

2x4 bridging untreated,24" at main building roof 5,800.00                lnft 0.41                  0.043 MH/U 25.00              1.06                   2,544.46              246.809 8,298.94               -                    -                       -                        10,843.40              2.06                           11,927.74                 
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joist hanger 1,630.00                each 1.90                  0.048 MH/U 25.00              1.20                   3,313.79              78.240 2,630.82               -                    -                       -                        5,944.61                4.01                           6,539.07                   

joist hanger 326.00                   each 3.50                  0.054 MH/U 25.00              1.35                   1,220.87              17.604 591.93                  -                    -                       -                        1,812.80                6.12                           1,994.08                   

mtw 12 straps at exterior stud joist connection 10,925.38              each 1.10                  0.046 MH/U 25.00              1.15                   12,859.17            502.567 16,898.83             -                    -                       -                        29,758.00              3.00                           32,733.80                 

mtw 12 straps at rafters 6,760.00                each 1.10                  0.046 MH/U 25.00              1.15                   7,956.52              310.960 10,456.03             -                    -                       -                        18,412.55              3.00                           20,253.81                 

2x4 syp #2 blocking at interior walls 4,800.00                lnft 0.41                  0.039 MH/U 25.00              0.98                   2,105.76              187.200 6,294.60               -                    -                       -                        8,400.36                1.93                           9,240.40                   

2x4 syp #2 stud 30,120.00              lnft 0.41                  0.016 MH/U 25.00              0.40                   13,213.64            481.920 16,204.56             -                    -                       -                        29,418.20              1.07                           32,360.02                 

2x4 syp #2 stud sister to exterior wall 9,600.00                lnft 0.41                  0.016 MH/U 25.00              0.40                   4,211.52              153.600 5,164.80               -                    -                       -                        9,376.32                1.07                           10,313.95                 

2x4 syp #2 stud for exterior wall 1,280.00                lnft 0.41                  0.016 MH/U 25.00              0.40                   561.54                 20.480 688.64                  -                    -                       -                        1,250.18                1.07                           1,375.19                   

2x4 syp#2 11,320.00              lnft 0.41                  0.016 MH/U 25.00              0.40                   4,966.08              181.120 6,090.16               -                    -                       -                        11,056.24              1.07                           12,161.87                 

2x6 syp #2 784.50                   lnft 0.55                  0.018 MH/U 25.00              0.45                   461.68                 14.121 474.82                  -                    -                       -                        936.50                   1.31                           1,030.15                   

2x8 syp#2 19,700.00              lnft 0.65                  0.020 MH/U 25.00              0.50                   13,701.35            394.000 13,248.25             -                    -                       -                        26,949.60              1.50                           29,644.56                 

2x4 #2 syp blocking at exterior walls 30,928.00              lnft 0.41                  0.016 MH/U 25.00              0.40                   13,568.11            494.848 16,639.26             -                    -                       -                        30,207.37              1.07                           33,228.11                 

2x6x  syp rafter sister/replace  existing roof 40,616.00              lnft 0.55                  0.018 MH/U 25.00              0.45                   23,902.52            731.088 24,582.83             -                    -                       -                        48,485.35              1.31                           53,333.88                 

2x4 #2 syp stud 1,930.00                lnft 0.41                  0.016 MH/U 25.00              0.40                   846.69                 30.880 1,038.34               -                    -                       -                        1,885.03                1.07                           2,073.53                   

2x6#2 syp 562.07                   lnft 0.55                  0.018 MH/U 25.00              0.45                   330.78                 10.117 340.19                  -                    -                       -                        670.97                   1.31                           738.07                      

2x6#2 syp 1,392.48                lnft 0.55                  0.018 MH/U 25.00              0.45                   819.47                 25.065 842.80                  -                    -                       -                        1,662.27                1.31                           1,828.50                   

2x6x16 joist at 3rdlevel - sistered 10,398.00              lnft 0.55                  0.020 MH/U 25.00              0.50                   6,119.22              207.960 6,992.66               -                    -                       -                        13,111.88              1.39                           14,423.07                 

2x6x16 joist at 4th level - sistered 13,636.00              lnft 0.55                  0.020 MH/U 25.00              0.50                   8,024.79              272.720 9,170.21               -                    -                       -                        17,195.00              1.39                           18,914.50                 

2x6x16 joist at ground level - sistered 36,715.00              lnft 0.55                  0.020 MH/U 25.00              0.50                   21,606.78            734.300 24,690.84             -                    -                       -                        46,297.62              1.39                           50,927.38                 

2x12x16 joist- replace at main bldg 39,150.00              lnft 0.95                  0.021 MH/U 25.00              0.53                   39,795.98            822.150 27,644.79             -                    -                       -                        67,440.77              1.89                           74,184.84                 

2x6 syp floor joists 1,954.00                lnft 0.55                  0.018 MH/U 25.00              0.45                   1,149.93              35.172 1,182.66               -                    -                       -                        2,332.59                1.31                           2,565.85                   

2x6 syp floor joists 9,770.00                lnft 0.55                  0.018 MH/U 25.00              0.45                   5,749.65              175.860 5,913.29               -                    -                       -                        11,662.94              1.31                           12,829.23                 

2x10" ledger, wolmanized 1,866.67                lnft 0.78                  0.027 MH/U 25.00              0.68                   1,557.92              50.400 1,694.70               -                    -                       -                        3,252.62                1.92                           3,577.89                   

2x10" joist, wolmanized 246.67                   lnft 0.78                  0.027 MH/U 25.00              0.68                   205.87                 6.660 223.95                  -                    -                       -                        429.82                   1.92                           472.80                      

2x10" ledger, wolmanized 1,082.00                lnft 0.78                  0.027 MH/U 25.00              0.68                   903.04                 29.214 982.32                  -                    -                       -                        1,885.36                1.92                           2,073.89                   

padwall for drywall and trim alignment 702,702.00            sqft 0.25                  0.021 MH/U 0.50                   187,972.79          14951.106 472,567.10           -                    -                       -                        660,539.89            1.03                           726,593.87               

• wood joist area • 14,655.00             sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• wood stud partition length • 261.50                  lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• wood stud partitions • 261.50                  lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

wood deck & support structure - new 7,003.00                sqft -                     28.00                 -                       -                       -                    196,084.00          -                        196,084.00            30.80                         215,692.40               

wood deck & support structure - refurbished 2,527.00                sqft -                     14.00                 -                       -                       -                    35,378.00            -                        35,378.00              15.40                         38,915.80                 

3/4."osb 948.00                   sqft 0.45                  0.013 MH/U 25.00              0.33                   456.46                 12.324 414.39                  -                    -                       -                        870.85                   1.01                           957.94                      

3/4" osb 5,272.00                sqft 0.45                  0.013 MH/U 25.00              0.33                   2,538.47              68.536 2,304.52               -                    -                       -                        4,842.99                1.01                           5,327.29                   

3/4" osb 948.00                   sqft 0.45                  0.013 MH/U 25.00              0.33                   456.46                 12.324 414.39                  -                    -                       -                        870.85                   1.01                           957.94                      

3/4" osb@ subfloor 50% replace 164,201.00            sqft 0.45                  0.013 MH/U 25.00              0.33                   79,062.78            2134.613 71,776.36             -                    -                       -                        150,839.14            1.01                           165,923.06               

3/4" cdx at shearwalls 1,421.49                sqft 0.78                  0.013 MH/U 25.00              0.33                   1,186.38              18.479 621.37                  -                    -                       -                        1,807.75                1.40                           1,988.52                   

3/4" cdx sheathing 25.00                     sqft 0.78                  0.013 MH/U 25.00              0.33                   20.87                   0.325 10.93                    -                    -                       -                        31.80                     1.40                           34.97                        

3/4" cdx sheathing 3,760.00                sqft 0.78                  0.013 MH/U 0.31                   3,138.10              48.880 1,544.97               -                    -                       -                        4,683.07                1.37                           5,151.37                   

wood window sill **see punched windows** 7,096.00                nic -                     -                       -                       -                    -                       -                        -                         -                             -                            

refurbish existing wood base 12,290.00              lnft 0.25                  0.500 MH/U 25.00              12.50                 3,287.58              6145.000 206,625.62           -                    -                       -                        209,913.20            18.79                         230,904.51               

new wood base 42,578.00              lnft 5.50                  0.064 MH/U 25.00              1.60                   250,571.53          2717.745 91,384.16             -                    -                       -                        341,955.69            8.83                           376,151.26               

refurbish existing wood chair rail 1,939.00                lnft 0.10                  0.200 MH/U 25.00              5.00                   207.47                 387.800 13,039.78             -                    -                       -                        13,247.25              7.52                           14,571.98                 

wood chair rail 15,656.00              lnft 2.00                  0.064 MH/U 25.00              1.60                   33,503.84            999.319 33,602.11             -                    -                       -                        67,105.95              4.71                           73,816.55                 

refurbish existing wood crown molding 11,196.00              lnft 0.30                  0.300 MH/U 25.00              7.50                   3,593.92              3358.800 112,939.65           -                    -                       -                        116,533.57            11.45                         128,186.92               

wood crown molding 38,646.00              lnft 3.00                  0.043 MH/U 25.00              1.06                   124,053.66          1644.511 55,296.67             -                    -                       -                        179,350.33            5.10                           197,285.36               

door casing 26,396.80              lnft 3.00                  0.043 MH/U 25.00              1.06                   84,733.73            1123.268 37,769.89             -                    -                       -                        122,503.62            5.10                           134,753.98               

door casing 22.00                     lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

refurbish existing door casing 5,451.00                lnft 0.350 MH/U 25.00              8.75                   -                       1907.850 64,151.46             -                    -                       -                        64,151.46              12.95                         70,566.61                 

refurbish existing window casing 520.00                   lnft 0.350 MH/U 25.00              8.75                   -                       182.000 6,119.75               -                    -                       -                        6,119.75                12.95                         6,731.73                   

window casing 32,132.00              lnft 2.50                  0.064 MH/U 25.00              1.60                   85,953.10            2050.979 68,964.16             -                    -                       -                        154,917.26            5.30                           170,408.99               

refurbish existing wood wainscot 6,672.00                sqft 0.25                  0.500 MH/U 25.00              12.50                 1,784.76              3336.000 112,173.00           -                    -                       -                        113,957.76            18.79                         125,353.54               

wood wainscot 15,366.00              sqft 12.00                0.200 MH/U 25.00              5.00                   197,299.44          3073.200 103,336.35           -                    -                       -                        300,635.79            21.52                         330,699.37               

stained wood wall paneling 1/2" 4 ply (st 2,673.00                sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

andrews pub bar) -                     -                       -                       -                    -                       -                        -                         -                             -                            

stained wood wall paneling 1/2" 4 ply (st 1,125.00                sqft -                     35.00                 -                       -                       -                    39,375.00            -                        39,375.00              38.50                         43,312.50                 

andrews pub dining rm.) -                     -                       -                       -                    -                       -                        -                         -                             -                            

vanity 1,788.00                lnft -                     200.00               -                       -                       -                    357,600.00          -                        357,600.00            220.00                       393,360.00               

ceiling moulding, wall moulding and wood 13,857.00              allow -                     25.00                 -                       -                       -                    346,425.00          -                        346,425.00            27.50                         381,067.50               

paneling- painted@ the new ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 3,759.00                allow -                     30.00                 -                       -                       -                    112,770.00          -                        112,770.00            33.00                         124,047.00               

paneling- painted@ the new ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

prefunction -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 4,228.00                allow -                     30.00                 -                       -                       -                    126,840.00          -                        126,840.00            33.00                         139,524.00               

paneling- painted@ the starlight ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 632.00                   allow -                     28.00                 -                       -                       -                    17,696.00            -                        17,696.00              30.80                         19,465.60                 

paneling- stained @the library  lounge -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 3,814.00                allow -                     28.00                 -                       -                       -                    106,792.00          -                        106,792.00            30.80                         117,471.20               

paneling- stained @ the lobby lounge & -                     -                       -                       -                    -                       -                        -                         -                             -                            

bar -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 4,495.00                allow -                     32.00                 -                       -                       -                    143,840.00          -                        143,840.00            35.20                         158,224.00               

paneling- stained @the new lobby -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling moulding, wall moulding and wood 2,633.00                allow -                     22.00                 -                       -                       -                    57,926.00            -                        57,926.00              24.20                         63,718.60                 
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paneling@ the carriage porch  restaurant -                     -                       -                       -                    -                       -                        -                         -                             -                            

ceiling upgrades @ st andrews pub 2,550.00                allow -                     20.00                 -                       -                       -                    51,000.00            -                        51,000.00              22.00                         56,100.00                 

concierge desk millwork & top 1.00                       allow -                     20,000.00          -                       -                       -                    20,000.00            -                        20,000.00              22,000.00                  22,000.00                 

fireplace mantles 18.00                     allow -                     900.00               -                       -                       -                    16,200.00            -                        16,200.00              990.00                       17,820.00                 

front & back bar with top @ st andrews 1.00                       allow -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 

pub -                     -                       -                       -                    -                       -                        -                         -                             -                            

hostess stand 2.00                       allow -                     900.00               -                       -                       -                    1,800.00              -                        1,800.00                990.00                       1,980.00                   

new iobby lounge bar & top 1.00                       allow -                     3,000.00            -                       -                       -                    3,000.00              -                        3,000.00                3,300.00                    3,300.00                   

new lobby reception desk millwork & top 1.00                       allow -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 

replace existing wood columns@ tiffany 24.00                     allow -                     26,000.00          -                       -                       -                    624,000.00          -                        624,000.00            28,600.00                  686,400.00               

ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

strip, repair & paint existing ceiling 456.00                   allow 5.00                  0.850 MH/U 25.00              21.25                 2,439.60              387.600 13,033.05             -                    -                       -                        15,472.65              37.32                         17,019.92                 

moulding, wall moulding and wood paneling -                     -                       -                       -                    -                       -                        -                         -                             -                            

@ henry's library -                     -                       -                       -                    -                       -                        -                         -                             -                            

strip, repair & stain existing ceiling 5,012.00                allow 5.00                  0.650 MH/U 25.00              16.25                 26,814.20            3257.800 109,543.52           -                    -                       -                        136,357.72            29.93                         149,993.49               

moulding, wall moulding and wood paneling -                     -                       -                       -                    -                       -                        -                         -                             -                            

@ the palm grill & west lobby lounge -                     -                       -                       -                    -                       -                        -                         -                             -                            

strip, repair & stain existing ceiling 13,433.00              allow 5.00                  0.650 MH/U 25.00              16.25                 71,866.55            8731.450 293,595.01           -                    -                       -                        365,461.56            29.93                         402,007.72               

moulding, wall moulding and wood paneling -                     -                       -                       -                    -                       -                        -                         -                             -                            

@ tiffany ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

west lobby lounge bar & top 1.00                       allow -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 

new stair railings @ basement 8.00                       allow -                     900.00               -                       -                       -                    7,200.00              -                        7,200.00                990.00                       7,920.00                   

new stair railings @ ground floor 10.00                     allow -                     900.00               -                       -                       -                    9,000.00              -                        9,000.00                990.00                       9,900.00                   

refurbish existing stair railings@ founders room ground floor (2 stairs) 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

refurbish existing stair railings@ new 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

lobby lounge -                     -                       -                       -                    -                       -                        -                         -                             -                            

refurbish existing stair railings @ palm grill/ w lobby lounge ground floor 1.00                       allow -                     9,000.00            -                       -                       -                    9,000.00              -                        9,000.00                9,900.00                    9,900.00                   

refurbish existing stair railings @ retail 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

area ground floor -                     -                       -                       -                    -                       -                        -                         -                             -                            

new stair railings @ 2nd floor 11.00                     allow -                     900.00               -                       -                       -                    9,900.00              -                        9,900.00                990.00                       10,890.00                 

refurbish existing stair railings @ 2nd fir 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

above new lobby lounge -                     -                       -                       -                    -                       -                        -                         -                             -                            

refurbish existing stair railings@ 2nd fir above palm grill 1.00                       allow -                     9,000.00            -                       -                       -                    9,000.00              -                        9,000.00                9,900.00                    9,900.00                   

refurbish existing stair railings@ 2nd fir above retail area 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

new stair railings @ 3rd floor 12.00                     allow -                     900.00               -                       -                       -                    10,800.00            -                        10,800.00              990.00                       11,880.00                 

refurbish existing stair railings @ 3rd fir above new lobby lounge 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

refurbish existing stair railings@ 3rd fir 1.00                       allow -                     9,000.00            -                       -                       -                    9,000.00              -                        9,000.00                9,900.00                    9,900.00                   

above palm grill refurbish existing stair railings @ 3rd fir 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

above retail area -                     -                       -                       -                    -                       -                        -                         -                             -                            

new stair railings @ 4th floor 15.00                     allow -                     900.00               -                       -                       -                    13,500.00            -                        13,500.00              990.00                       14,850.00                 

refurbish existing stair railings @ 4th fir above new lobby lounge 1.00                       allow -                     6,750.00            -                       -                       -                    6,750.00              -                        6,750.00                7,425.00                    7,425.00                   

refurbish existing stair railings @ 4th flr above palm grill 1.00                       allow -                     9,000.00            -                       -                       -                    9,000.00              -                        9,000.00                9,900.00                    9,900.00                   

stone counter tops, special 120.00                   sqft MH/U -                     50.00                 -                       -                       -                    6,000.00              -                        6,000.00                55.00                         6,600.00                   

stone counter tops 3,608.00                sqft MH/U -                     48.00                 -                       -                       -                    173,184.00          -                        173,184.00            52.80                         190,502.40               

SUBTOTAL AMOUNT 1,352,638.79       62764.964 2,080,209.43        -                    2,651,310.00       -                        6,084,158.22         6,692,574.04             6,692,574.04            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

7000 THERMAL AND MOISTURE 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

dampproofing at brick, brush-on 2,717.69                sqft 0.26                  0.026 0.60                   756.06                 69.388 2,193.18               -                    -                       -                        2,949.24                1.19                           3,244.17                   

membrane w.p.@ slab on grade 60 mill 9,160.00                sqft 2.10                  0.038 0.89                   0.20                   20,582.52            348.080 11,001.94             1,960.24           -                       -                        33,544.70              4.03                           36,899.17                 

membrane w.p.@ slab on grade 11,285.00              sqft 2.10                  0.038 0.89                   25,357.40            428.830 13,554.24             -                    -                       -                        38,911.64              3.79                           42,802.80                 

membrane w.p.@ slab on grade recessed area 15,210.00              sqft 2.10                  0.038 0.89                   34,176.87            577.980 18,268.50             -                    -                       -                        52,445.37              3.79                           57,689.91                 

membrane w.p. @tunnel roof 3,250.00                sqft 2.45                  0.068 1.60                   8,519.88              221.000 6,985.26               -                    -                       -                        15,505.14              5.25                           17,055.65                 

membrane w.p. @ duct trench walls 525.00                   sqft 2.30                  0.058 1.36                   1,292.03              30.450 962.45                  -                    -                       -                        2,254.48                4.72                           2,479.92                   

membrane w.p. @ elev pit walls 995.00                   sqft 2.30                  0.058 1.36                   2,448.70              57.710 1,824.07               -                    -                       -                        4,272.77                4.72                           4,700.04                   

membrane w.p. @ garage tunnel concrete walls 6,160.00                sqft 2.30                  0.058 1.36                   15,159.76            357.280 11,292.73             -                    -                       -                        26,452.49              4.72                           29,097.74                 

membrane w.p. @kitchen walls 4,490.00                sqft 2.30                  0.058 1.36                   11,049.89            260.420 8,231.23               -                    -                       -                        19,281.12              4.72                           21,209.23                 

membrane w.p. @ mech room walls 690.00                   sqft 2.30                  0.058 1.36                   1,698.09              40.020 1,264.93               -                    -                       -                        2,963.02                4.72                           3,259.32                   

membrane w.p. @ new service tunnel walls 2,935.00                sqft 2.30                  0.059 1.39                   7,223.04              173.165 5,473.31               -                    -                       -                        12,696.35              4.76                           13,965.98                 

membrane w.p. @ slab recess area perim walls 3,975.00                sqft 2.30                  0.058 1.36                   9,782.48              230.550 7,287.11               -                    -                       -                        17,069.59              4.72                           18,776.54                 

membrane w.p.@ south ballroom & tunnel walls 7,805.00                sqft 2.30                  0.058 1.36                   19,208.11            452.690 14,308.40             -                    -                       -                        33,516.51              4.72                           36,868.16                 

metallic waterproofing@ elev pit, trowel-on 4,200.00                sqft 1.10                  0.085 2.00                   4,943.40              357.000 11,283.88             -                    -                       -                        16,227.28              4.25                           17,850.01                 

waterproof existing and new masonry piers in crawl space of main hotel allowance 1.00                       allow -                     50,000.00          -                       -                       -                    50,000.00            -                        50,000.00              55,000.00                  55,000.00                 

rigid insulation foil faced 49,370.17              sqft 0.35                  0.008 0.19                   18,489.13            394.961 12,483.74             -                    -                       -                        30,972.87              0.69                           34,070.16                 

reflective insulating membrane 202,000.00            sqft 0.30                  0.007 0.16                   64,842.00            1414.000 44,693.00             -                    -                       -                        109,535.00            0.60                           120,488.50               

1" mineral fiber insulation 1,214.51                sqft 0.30                  0.006 MH/U 0.14                   389.86                 7.287 230.33                  -                    -                       -                        620.19                   0.56                           682.21                      

3" batt insulation 367,363.06            sqft 0.20                  0.007 MH/U 0.16                   78,615.69            2571.541 81,280.00             -                    -                       -                        159,895.69            0.48                           175,885.26               

6" batt insulation 854.25                   sqft 0.30                  0.006 MH/U 0.14                   274.21                 5.126 162.00                  -                    -                       -                        436.21                   0.56                           479.84                      

batt ceiling insulation (12" r-38) 48,013.00              sqft 0.55                  0.013 MH/U 20.00              0.26                   28,255.65            624.169 16,790.15             -                    -                       -                        45,045.80              1.03                           49,550.38                 

batt ceiling insulation (6" r-19) 347,773.41            sqft 0.30                  0.008 MH/U 20.00              0.16                   111,635.26          2782.187 74,840.84             -                    -                       -                        186,476.10            0.59                           205,123.72               

peel & stick" roof underlayment 2,040.00                square 100.00              0.532 MH/U 12.50                 218,280.00          1085.106 34,297.50             -                    -                       -                        252,577.50            136.19                       277,835.25               

peel & stick" roof underlayment - repair (75%) 1,530.00                square 100.00              0.532 MH/U 12.50                 163,710.00          813.830 25,723.12             -                    -                       -                        189,433.12            136.19                       208,376.43               
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asphalt shingles & flashing 2,040.00                square 220.00              4.255 MH/U 100.00               480,216.00          8680.851 274,380.00           -                    -                       -                        754,596.00            406.89                       830,055.60               

osb roof sheathing 66,400.00              sqft 0.60                  0.028 MH/U 0.65                   42,628.80            1836.596 58,050.20             -                    -                       -                        100,679.00            1.67                           110,746.90               

hardi plank siding 178,150.00            sqft 1.20                  0.085 MH/U 2.00                   228,744.60          15161.702 479,223.50           -                    -                       -                        707,968.10            4.37                           778,764.91               

osb wall sheathing 70,285.00              sqft 0.65                  0.026 MH/U 0.60                   48,883.22            1794.511 56,720.00             -                    -                       -                        105,603.22            1.65                           116,163.54               

siding/roof scaffolding per wing (45k

sf/wing)
135,000.00            sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

siding/roof scaffolding  per wing

(rental/wing)
9.00                       mnth -                     22,500.00          -                       -                       -                    202,500.00          -                        202,500.00            24,750.00                  222,750.00               

tyvek building wrap 178,150.00            sqft 0.10                  0.005 0.12                   19,062.05            890.750 28,154.38             -                    -                       -                        47,216.43              0.29                           51,938.07                 

firestopping 1.00                       job 1.00                  -                     35,000.00          1.07                     -                    35,000.00            -                        35,001.07              38,501.18                  38,501.18                 

exterior caulking & sealants 178,150.00            sqft -                     0.25                   -                       -                       -                    44,537.50            -                        44,537.50              0.28                           48,991.25                 

SUBTOTAL AMOUNT 1,666,225.74       41667.180 1,300,959.99        1,960.24           332,037.50          -                        3,301,183.47         3,631,301.82             3,631,301.82            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

8000 DOORS AND WINDOWS 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

hollow metal doors -                     -                       -                       -                    -                       -                        -                         -                             -                            

3070 door, 1-3/4" 18 gauge w/mortice 225.00                   each 206.50              0.910 25.00              22.75                 49,714.88            204.750 6,884.72               -                    -                       -                        56,599.60              276.71                       62,259.55                 

• no. of exterior hollow metal door openings 9.00                      each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• no. of interior hollow metal door openings 170.00                  each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total no. door & view light openings • 1,124.00               each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total no. exterior door & view light 46.00                    each -                     -                       -                       -                    -                       -                        -                         -                             -                            

openings • -                     -                       -                       -                    -                       -                        -                         -                             -                            

• total no. interior door & view light 1,078.00               each -                     -                       -                       -                    -                       -                        -                         -                             -                            

openings • -                     -                       -                       -                    -                       -                        -                         -                             -                            

hollow metal frames -                     -                       -                       -                    -                       -                        -                         -                             -                            

3070 frame, 16 gauge hollow metal 486.00                   each 88.00                0.900 MH/U 25.00              22.50                 45,761.76            437.400 14,707.58             -                    -                       -                        60,469.34              136.86                       66,516.27                 

3070 frame, 16 gauge hollow metal w/ transom 101.00                   each 123.00              1.160 MH/U 25.00              29.00                 13,292.61            117.160 3,939.50               -                    -                       -                        17,232.11              187.68                       18,955.32                 

3070 frame, 16 gauge hollow metal, lock- 1.00                       each 94.00                0.900 MH/U 25.00              22.50                 100.58                 0.900 30.26                    -                    -                       -                        130.84                   143.92                       143.92                      

out -                     -                       -                       -                    -                       -                        -                         -                             -                            

3080 frame, 16 gauge hollow metal 14.00                     each 98.00                0.900 MH/U 25.00              22.50                 1,468.04              12.600 423.68                  -                    -                       -                        1,891.72                148.64                       2,080.89                   

3080 frame, 16 gauge hollow metal w/ transom 9.00                       each 127.00              1.100 MH/U 25.00              27.50                 1,223.01              9.900 332.89                  -                    -                       -                        1,555.90                190.17                       1,711.49                   

-                     -                       -                       -                    -                       -                        -                         -                             -                            

3080 frame, 16 gauge hollow metal w/ transom & sidelite 2.00                       each 185.00              1.400 MH/U 25.00              35.00                 395.90                 2.800 94.15                    -                    -                       -                        490.05                   269.53                       539.06                      

-                     -                       -                       -                    -                       -                        -                         -                             -                            

4070 frame, 16 gauge hollow metal 9.00                       each 103.00              0.850 MH/U 25.00              21.25                 991.89                 7.650 257.23                  -                    -                       -                        1,249.12                152.67                       1,374.03                   

6070 frame, 16 gauge hollow metal 112.00                   each 105.00              0.920 MH/U 25.00              23.00                 12,583.20            103.040 3,464.72               -                    -                       -                        16,047.92              157.61                       17,652.71                 

6080 frame, 16 gauge  hollow metal 29.00                     each 112.00              0.950 MH/U 25.00              23.75                 3,475.36              27.550 926.37                  -                    -                       -                        4,401.73                166.96                       4,841.90                   

6080 frame, 16 gauge hollow metal w/ transom 3.00                       each 140.00              1.160 MH/U 25.00              29.00                 449.40                 3.480 117.02                  -                    -                       -                        566.42                   207.69                       623.06                      

6080 frame, 16 gauge hollow metal w/ transom 10.00                     each 140.00              1.160 MH/U 25.00              29.00                 1,498.00              11.600 390.05                  -                    -                       -                        1,888.05                207.69                       2,076.86                   

6080 frame, 16 gauge hollow metal w/ transom & sidelite 5.00                       each 185.00              1.100 MH/U 25.00              27.50                 989.75                 -                       -                    -                       -                        989.75                   217.75                       1,088.73                   

6080 frame, 16 gauge hollow metal w/ transom & sidelite 3.00                       each 185.00              1.100 MH/U 25.00              27.50                 593.85                 3.300 110.96                  -                    -                       -                        704.81                   258.43                       775.29                      

8080 frame, 16 gauge hollow metal 5.00                       each 124.50              1.150 MH/U 25.00              28.75                 666.08                 5.750 193.34                  -                    -                       -                        859.42                   189.07                       945.36                      

door & hardware repair & restoration 1.00                       allow -                     5,500.00            -                       -                       -                    5,500.00              -                        5,500.00                6,050.00                    6,050.00                   

allowance- palm dining (1 pr exterior drs) -                     -                       -                       -                    -                       -                        -                         -                             -                            

door & hardware repair & restoration 2.00                       allow -                     5,500.00            -                       -                       -                    11,000.00            -                        11,000.00              6,050.00                    12,100.00                 

allowance -west porch (2 pr exterior drs) -                     -                       -                       -                    -                       -                        -                         -                             -                            

new ballroom entry door, frame & hardware 2.00                       allow -                     8,500.00            -                       -                       -                    17,000.00            -                        17,000.00              9,350.00                    18,700.00                 

starlight ballroom entry door, frame & hardware 1.00                       allow -                     12,000.00          -                       -                       -                    12,000.00            -                        12,000.00              13,200.00                  13,200.00                 

tiffany ballroom entry door, frame & hardware 1.00                       allow -                     12,000.00          -                       -                       -                    12,000.00            -                        12,000.00              13,200.00                  13,200.00                 

decorative wood entry doors 5.00                       each -                     8,500.00            -                       -                       -                    42,500.00            -                        42,500.00              9,350.00                    46,750.00                 

panel wood doors -                     -                       -                       -                    -                       -                        -                         -                             -                            

panel wood doors, 20 min -                     -                       -                       -                    -                       -                        -                         -                             -                            

2070 door, 1-3/4" 18.00                     each 400.00              0.850 MH/U 25.00              21.25                 7,704.00              -                       -                    -                       -                        7,704.00                470.80                       8,474.40                   

3070 door, 1-3/4" 502.00                   each 400.00              0.850 MH/U 25.00              21.25                 214,856.00          -                       -                    -                       -                        214,856.00            470.80                       236,341.60               

3070 door, 1-3/4" 3.00                       each 400.00              0.850 MH/U 25.00              21.25                 1,284.00              -                       -                    -                       -                        1,284.00                470.80                       1,412.40                   

3070 door, 1-3/4", 20 min 31.00                     each 450.00              0.850 MH/U 25.00              21.25                 14,926.50            -                       -                    -                       -                        14,926.50              529.65                       16,419.15                 

3080 door, 1-314" 52.00                     each 400.00              0.850 MH/U 25.00              21.25                 22,256.00            44.200 1,486.22               -                    -                       -                        23,742.22              502.24                       26,116.44                 

3080 door, 1-314" 6.00                       each 400.00              0.850 MH/U 25.00              21.25                 2,568.00              5.100 171.49                  -                    -                       -                        2,739.49                502.24                       3,013.44                   

3080 door, 1-314" 3.00                       each 400.00              0.850 MH/U 25.00              21.25                 1,284.00              2.550 85.74                    -                    -                       -                        1,369.74                502.24                       1,506.71                   

3080 door, 1-314" 5.00                       each 400.00              0.850 MH/U 25.00              21.25                 2,140.00              4.250 142.91                  -                    -                       -                        2,282.91                502.24                       2,511.20                   

3080 door, 1-314" w i glass opng - pubiic area' 6.00                       each 850.00              1.150 MH/U 25.00              28.75                 5,457.00              6.900 232.01                  -                    -                       -                        5,689.01                1,042.99                    6,257.91                   

3080 door, 1-314" wl glass opng- public area 10.00                     each 850.00              1.150 MH/U 25.00              28.75                 9,095.00              11.500 386.69                  -                    -                       -                        9,481.69                1,042.99                    10,429.86                 

3080 door, 1-3/4" wl glass opng - public area 16.00                     each 950.00              1.150 MH/U 25.00              28.75                 16,264.00            18.400 618.70                  -                    -                       -                        16,882.70              1,160.69                    18,570.97                 

3080 door, 1-314" wl glass opng - public area' 24.00                     each 850.00              1.150 MH/U 25.00              28.75                 21,828.00            27.600 928.05                  -                    -                       -                        22,756.05              1,042.99                    25,031.66                 

4080 door, 1-314" 10.00                     each 400.00              0.950 MH/U 25.00              23.75                 4,280.00              9.500 319.44                  -                    -                       -                        4,599.44                505.94                       5,059.38                   

louvered door, primed 35.00                     each 175.00              0.850 MH/U 25.00              21.25                 6,553.75              29.750 1,000.34               -                    -                       -                        7,554.09                237.41                       8,309.50                   

3070 soild-core, unfinished panel prehung door 429.00                   each 99.00                0.850 MH/U 25.00              21.25                 45,443.97            364.650 12,261.36             -                    -                       -                        57,705.33              147.96                       63,475.86                 

• no. of exterior wood door openings • 37.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• no. of interior wood door openings • 500.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

• no. of interior prehung door openi ngs * 408.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

new interior windows 5.00                       each -                     850.00               -                       -                       -                    4,250.00              -                        4,250.00                935.00                       4,675.00                   

restore existing interior windows 13.00                     each -                     1,650.00            -                       -                       -                    21,450.00            -                        21,450.00              1,815.00                    23,595.00                 

window restoration@ candlelight room 1.00                       allow -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 
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window restoration @ palm grille 1.00                       allow -                     25,000.00          -                       -                       -                    25,000.00            -                        25,000.00              27,500.00                  27,500.00                 

window restoration@ starlight room 1.00                       allow -                     35,000.00          -                       -                       -                    35,000.00            -                        35,000.00              38,500.00                  38,500.00                 

window restoration @ tiffany ballroom 1.00                       allow -                     65,000.00          -                       -                       -                    65,000.00            -                        65,000.00              71,500.00                  71,500.00                 

restored window impact screen (armor 1.00                       allow -                     50,000.00          -                       -                       -                    50,000.00            -                        50,000.00              55,000.00                  55,000.00                 

screen) -                     -                       -                       -                    -                       -                        -                         -                             -                            

punched windows 34,500.00              sqft -                     86.00                 -                       -                       -                    2,967,000.00       -                        2,967,000.00         94.60                         3,263,700.00            

guestroom entry card reader 304.00                   opening -                     235.00               -                       -                       -                    71,440.00            -                        71,440.00              258.50                       78,584.00                 

4-1/2" x4-1/2" full mortise hinge 705.00                   each -                     18.50                 -                       -                       -                    13,042.50            -                        13,042.50              20.35                         14,346.75                 

ball bearing hinge 1,934.00                each -                     12.50                 -                       -                       -                    24,175.00            -                        24,175.00              13.75                         26,592.50                 

keyed cylindrical lockset 423.00                   each -                     98.00                 -                       -                       -                    41,454.00            -                        41,454.00              107.80                       45,599.40                 

cylindrical deadbolts 11.00                     each -                     155.00               -                       -                       -                    1,705.00              -                        1,705.00                170.50                       1,875.50                   

passage lockset 18.00                     each -                     68.00                 -                       -                       -                    1,224.00              -                        1,224.00                74.80                         1,346.40                   

privacy lockset 463.00                   each -                     86.00                 -                       -                       -                    39,818.00            -                        39,818.00              94.60                         43,799.80                 

standard kick plate 18.00                     each 15.50                0.500 MH/U 25.00              12.50                 298.53                 9.000 302.62                  -                    -                       -                        601.15                   36.74                         661.27                      

wall bumper doorstop 860.85                   each 5.50                  0.250 MH/U 25.00              6.25                   5,066.10              215.213 7,236.52               -                    -                       -                        12,302.62              15.72                         13,532.88                 

surface mounted closer 106.00                   each 79.00                1.200 MH/U 25.00              30.00                 8,960.18              127.200 4,277.10               -                    -                       -                        13,237.28              137.37                       14,561.01                 

surface mounted closer and hold open 26.00                     each 128.00              1.400 MH/U 25.00              35.00                 3,560.96              36.400 1,223.95               -                    -                       -                        4,784.91                202.44                       5,263.40                   

concealed closer 461.00                   each 155.00              1.450 MH/U 25.00              36.25                 76,456.85            668.450 22,476.63             -                    -                       -                        98,933.48              236.07                       108,826.83               

panic hardware 154.00                   each -                     150.00               -                       -                       -                    23,100.00            -                        23,100.00              165.00                       25,410.00                 

flat steel astragal 59.00                     each -                     50.00                 -                       -                       -                    2,950.00              -                        2,950.00                55.00                         3,245.00                   

aluminum push plate 24.00                     each 5.50                  0.600 MH/U 25.00              15.00                 141.24                 14.400 484.20                  -                    -                       -                        625.44                   28.67                         687.98                      

pull handle and push bar 6.00                       each 115.00              0.750 MH/U 25.00              18.75                 738.30                 4.500 151.31                  -                    -                       -                        889.61                   163.10                       978.57                      

automatic fire exit flush bolts 4.00                       each 248.00              1.600 MH/U 25.00              40.00                 1,061.44              6.400 215.20                  -                    -                       -                        1,276.64                351.08                       1,404.30                   

surface mounted flush bolts 12.00                     each -                     50.00                 -                       -                       -                    600.00                 -                        600.00                   55.00                         660.00                      

pivot set 20.00                     each -                     175.00               -                       -                       -                    3,500.00              -                        3,500.00                192.50                       3,850.00                   

aluminum threshold i  single door 8.00                       each -                     45.00                 -                       -                       -                    360.00                 -                        360.00                   49.50                         396.00                      

aluminum threshold i  double door 18.00                     each -                     65.00                 -                       -                       -                    1,170.00              -                        1,170.00                71.50                         1,287.00                   

1/4" polished plate glass 1,064.73                sqft 3.50                  0.133 MH/U 28.00              3.72                   3,987.41              141.609 5,333.00               -                    -                       -                        9,320.41                9.63                           10,252.46                 

fire lite glass 563.07                   sqft -                     110.00               -                       -                       -                    61,937.70            -                        61,937.70              121.00                       68,131.47                 

fire lite glass 478.93                   sqft -                     110.00               -                       -                       -                    52,682.30            -                        52,682.30              121.00                       57,950.53                 

opaque fire light glass wl room number etching 2,222.00                sqft -                     120.00               -                       -                       -                    266,640.00          -                        266,640.00            132.00                       293,304.00               

SUBTOTAL AMOUNT 609,415.54          2695.452 91,205.95             -                    3,898,498.50       -                        4,599,119.99         5,059,031.98             5,059,031.98            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

9000 FINISHES 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

1" coreboard at columns 1,214.51                sqft 0.60                  500.000 U/Shft DW1 1.67                   0.20                   779.72                 77.729 2,734.90               264.48              -                       -                        3,779.09                3.42                           4,157.00                   

no. 218 metal runner @ shaft 236.00                   lnft -                     1.58                   -                       -                       -                    373.82                 -                        373.82                   1.74                           411.21                      

sound clips & 25ga hat channel @ 24" O.C. 179,466.65            sqft 0.27                  0.053 1.25                   51,847.92            9511.732 300,642.08           -                    -                       -                        352,490.00            2.16                           387,738.99               

3-518" 25ga metal stud 40,804.00              lnft 0.22                  -                     9,605.26              -                       -                    -                       -                        9,605.26                0.26                           10,565.79                 

3-518" 25ga metal track 8,210.00                lnft 0.20                  150.000 U/Shft DW2 3.24                   0.88                   1,756.94              875.733 35,733.37             7,712.97           -                       -                        45,203.28              6.06                           49,723.60                 

exterior wall reconstruct @ candlelight 1,600.00                sqft -                     8.78                   -                       -                       -                    14,040.00            -                        14,040.00              9.65                           15,444.00                 

exterior wall reconstruct @ lobby lounge 1,600.00                sqft -                     8.78                   -                       -                       -                    14,048.00            -                        14,048.00              9.66                           15,452.80                 

exterior wall reconstruct@ new lobby 1,000.00                sqft -                     8.78                   -                       -                       -                    8,780.00              -                        8,780.00                9.66                           9,658.00                   

exterior wall reconstruct  @ palm grille 1,300.00                sqft -                     8.78                   -                       -                       -                    11,414.00            -                        11,414.00              9.66                           12,555.40                 

exterior wall reconstruct @ starlight ballroom 2,100.00                sqft -                     8.78                   -                       -                       -                    18,438.00            -                        18,438.00              9.66                           20,281.80                 

6" 25ga metal stud 653.44                   lnft 0.44                  -                     307.64                 -                       -                    -                       -                        307.64                   0.52                           338.40                      

6" 25ga metal track 134.00                   lnft 0.42                  150.000 U/Shft DW2 3.24                   0.88                   60.22                   14.293 583.22                  125.89              -                       -                        769.33                   6.32                           846.26                      

frt 2x wood blocking 52,613.00              lnft 0.40                  0.043 MH/U 1.00                   22,518.36            2238.851 70,764.48             -                    -                       -                        93,282.84              1.95                           102,611.13               

gypsum board furring channel 51,835.31              lnft 0.15                  0.023 MH/U 0.54                   8,319.57              1192.212 37,682.84             -                    -                       -                        46,002.41              0.98                           50,602.65                 

framed ceiling soffit w/ stucco finish 2,175.00                sqft -                     22.50                 -                       -                       -                    48,937.50            -                        48,937.50              24.75                         53,831.25                 

(porte cochere) -                     -                       -                       -                    -                       -                        -                         -                             -                            

5/8" gypsum board 579,179.39            sqft 0.21                  1920.000 U/Shft DW1 0.44                   0.05                   130,141.61          9652.990 339,642.38           32,845.26         -                       -                        502,629.25            0.95                           552,892.18               

5/8" firecode gypsum board 735,961.63            sqft 0.21                  1920.000 U/Shft DW1 0.44                   0.05                   165,370.58          12266.027 431,582.62           41,736.38         -                       -                        638,689.58            0.95                           702,558.54               

5/8" tile backer board (dens-shield) 175,153.46            sqft 0.58                  1920.000 U/Shft DW1 0.44                   0.05                   108,700.24          -                       9,932.95           -                       -                        118,633.19            0.75                           130,496.51               

drywall screws @ 12" o.c. 1,486,988.65         sqft 0.01                  -                     15,910.78            -                       -                    -                       -                        15,910.78              0.01                           17,501.86                 

drywall tape and joint cement (810 rolls+3,634 bag) 1,094,673.06         sqft 0.08                  -                     94,060.81            -                       -                    -                       -                        94,060.81              0.09                           103,466.89               

drywall bead and accessories 1,094,673.06         sqft 0.06                  -                     70,278.01            -                       -                    -                       -                        70,278.01              0.07                           77,305.81                 

acoustical caulk 69,398.00              lnft 0.28                  0.032 MH/U 0.75                   20,791.64            2220.736 70,191.91             -                    -                       -                        90,983.55              1.44                           100,081.91               

acoustical caulk 2,560.00                lnft 0.28                  0.032 MH/U 0.75                   766.98                 81.920 2,589.29               -                    -                       -                        3,356.27                1.44                           3,691.89                   

• interior drywall partition area total sqft • 501,228.52           sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• 1 hour rated partition area * 7,833.00               sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• shaft wall area• 1,214.51               sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• chase wall area • 854.25                  sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• furred drywall partition area • 68,952.41             sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

• non rated partilion  (single side) area • 8,364.42               sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* non rated partition (double side) area • 234,543.27           sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* demising wall area area * 62,973.95             sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* corridor wall area * 116,492.70           sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* interior layer drywall at exterior framed 180,063.41           sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

wall area* -                     -                       -                       -                    -                       -                        -                         -                             -                            

* exterior structural framed wall area total 19,200.00             sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

sqft * -                     -                       -                       -                    -                       -                        -                         -                             -                            
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* exterior structural framed wall area * 19,200.00             sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

* drywall partition length * 43,609.00             lnft -                     -                       -                       -                    -                       -                        -                         -                             -                            

*  gypsum board and plaster area * total sf drywall 1,783,361.73        sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

upgrade alllowance for special ceiling at 1,780.00                sqft -                     10.00                 -                       -                       -                    17,800.00            -                        17,800.00              11.00                         19,580.00                 

the candlelight room -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade alllowance for special ceiling at 3,427.00                sqft -                     10.00                 -                       -                       -                    34,270.00            -                        34,270.00              11.00                         37,697.00                 

the new ballroom (small) -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade alllowance for special ceiling at 3,370.00                sqft -                     10.00                 -                       -                       -                    33,700.00            -                        33,700.00              11.00                         37,070.00                 

the new lobby -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade alllowance for special ceiling at 2,679.00                sqft -                     10.00                 -                       -                       -                    26,790.00            -                        26,790.00              11.00                         29,469.00                 

the new lobby lounge bar -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade alllowance for special ceiling at 14,433.00              sqft -                     20.00                 -                       -                       -                    288,660.00          -                        288,660.00            22.00                         317,526.00               

the tiffany ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade allowance for barrel ceiling at 3,553.00                sqft -                     20.00                 -                       -                       -                    71,060.00            -                        71,060.00              22.00                         78,166.00                 

starlight ballroom -                     -                       -                       -                    -                       -                        -                         -                             -                            

upgrade allowance for special ceiling at the 9,174.00                sqft -                     10.00                 -                       -                       -                    91,740.00            -                        91,740.00              11.00                         100,914.00               

new ballroom (large) -                     -                       -                       -                    -                       -                        -                         -                             -                            

drywall ceiling gypsum board (5/8" type x firecode) 362,498.00            sqft 0.21                  1620.000 U/Shft DW1 0.52                   0.06                   81,453.30            7160.454 251,942.02           24,364.16         -                       -                        357,759.48            1.09                           393,535.43               

perfatape and joint cement@ ceiling 339,594.00            sqft -                     0.75                   -                       -                       -                    254,695.50          -                        254,695.50            0.83                           280,165.05               

hanging wire 51,766.54              lnft 0.10                  0.004 MH/U 0.10                   5,539.02              220.283 6,962.60               -                    -                       -                        12,501.62              0.27                           13,751.78                 

1  1/2"  channel 69,380.64              lnft 0.38                  -                     28,210.17            -                    -                       -                        28,210.17              0.45                           31,031.19                 

3/4" 'channel 69,380.64              lnft 0.24                  -                     17,816.95            -                    -                       -                        17,816.95              0.28                           19,598.64                 

dura-rock / backerboard 36,024.00              sqft 0.80                  2000.000 U/Shft DW1 25.00              0.42                   0.05                   30,836.54            576.384 20,253.05             1,965.83           -                       -                        53,055.42              1.62                           58,360.97                 

porcelain tile floor 36,024.00              sqft 5.85                  25.00              -                     225,492.23          -                    -                       -                        225,492.23            6.89                           248,041.45               

porcelain tile base 1,881.00                lnft 8.00                  25.00              -                     16,101.36            -                    -                       -                        16,101.36              9.42                           17,711.50                 

porcelain tile wall 77,265.00              sqft 5.50                  25.00              -                     454,704.53          -                    -                       -                        454,704.53            6.47                           500,174.98               

24x24 acoustical tile 11,497.00              sqft 0.69                  -                     8,488.24              -                       -                    -                       -                        8,488.24                0.81                           9,337.06                   

washable ceiling tile 11,955.00              sqft 2.50                  -                     31,979.63            -                       -                    -                       -                        31,979.63              2.94                           35,177.59                 

hanging wire @ act 8,360.94                lnft 0.10                  0.004 MH/U 0.10                   894.62                 35.578 1,124.55               -                    -                       -                        2,019.17                0.27                           2,221.09                   

exposed grid system main tee 11,331.12              lnft -                     0.26                   -                       -                       -                    2,946.09              -                        2,946.09                0.29                           3,240.70                   

exposed grid system 4' cross tee 11,331.12              lnft -                     0.22                   -                       -                       -                    2,492.85              -                        2,492.85                0.24                           2,742.13                   

exposed grid system 2' cross tee 5,863.00                lnft -                     0.22                   -                       -                       -                    1,289.86              -                        1,289.86                0.24                           1,418.85                   

exposed grid system wall angle 4,788.00                lnft -                     0.23                   -                       -                       -                    1,101.24              -                        1,101.24                0.25                           1,211.36                   

frc sound control underlayment 94,854.00              sqft 1.40                  0.020 MH/U 0.47                   142,091.29          1897.080 59,961.96             -                    -                       -                        202,053.25            2.34                           222,258.58               

acoustical sealant at joints 85,368.60              lnft 0.03                  0.016 MH/U 0.38                   2,740.33              1365.898 43,172.61             -                    -                       -                        45,912.94              0.59                           50,504.24                 

marble floor, thick set 2,298.00                sqft 7.50                  0.265 MH/U 25.00              6.63                   0.05                   18,441.45            608.970 20,476.62             122.94              -                       -                        39,041.01              18.69                         42,945.11                 

wood strip floor 33,203.00              sqft 6.80                  0.082 MH/U 26.00              2.13                   0.22                   241,585.03          2722.646 95,210.93             7,815.99           -                       -                        344,611.94            11.42                         379,073.14               

wood strip floor-refurbished 34,649.00              sqft -                     9.50                   -                       -                       -                    329,165.50          -                        329,165.50            10.45                         362,082.05               

vinyl composition tile 16,066.00              sqft 0.60                  0.016 MH/U 0.38                   10,314.37            257.056 8,124.90               -                    -                       -                        18,439.27              1.26                           20,283.20                 

vinyl composition tile adhesive pails 80.33                     gal 16.50                -                     1,418.23              -                       -                    -                       -                        1,418.23                19.42                         1,560.05                   

4" vinyl base 13,372.00              lnft 0.40                  0.025 MH/U 0.59                   5,723.22              334.300 10,566.39             -                    -                       -                        16,289.61              1.34                           17,918.57                 

epoxy resin flooring 11,955.00              sqft 4.20                  0.100 MH/U 2.35                   53,725.77            1195.500 37,786.77             -                    -                       -                        91,512.54              8.42                           100,663.79               

epoxy resin flooring base, trowel applied 2,020.00                lnft 3.50                  0.072 MH/U 1.69                   7,564.90              145.440 4,596.99               -                    -                       -                        12,161.89              6.62                           13,378.08                 

carpet tile 965.78                   sqyd -                     19.00                 -                       -                       -                    18,349.82            -                        18,349.82              20.90                         20,184.80                 

carpet tile 56.44                     sqyd -                     22.00                 -                       -                       -                    1,241.68              -                        1,241.68                24.20                         1,365.85                   

axminster carpet at  new ballroom prefunction 417.67                   sqyd -                     45.00                 -                       -                       -                    18,795.15            -                        18,795.15              49.50                         20,674.67                 

axminster carpet at concierge ieung e 247.22                   sqyd -                     45.00                 -                       -                       -                    11,124.90            -                        11,124.90              49.50                         12,237.39                 

axminster carpet at guest corridors 3,309.22                sqyd -                     45.00                 -                       -                       -                    148,914.90          -                        148,914.90            49.50                         163,806.39               

axminster carpet at meeting rooms 207.44                   sqyd -                     45.00                 -                       -                       -                    9,334.80              -                        9,334.80                49.50                         10,268.28                 

axminster carpet at new ballroom 1,539.67                sqyd -                     45.00                 -                       -                       -                    69,285.15            -                        69,285.15              49.50                         76,213.67                 

axminster carpet at special function rooms 495.67                   sqyd -                     45.00                 -                       -                       -                    22,305.15            -                        22,305.15              49.50                         24,535.67                 

axminster carpet at stairs 703.67                   sqyd -                     45.00                 -                       -                       -                    31,665.15            -                        31,665.15              49.50                         34,831.67                 

axminster carpet at starlight ballroom 469.78                   sqyd -                     45.00                 -                       -                       -                    21,140.10            -                        21,140.10              49.50                         23,254.11                 

axminster carpet at the palm grill restaurant 556.89                   sqyd -                     45.00                 -                       -                       -                    25,060.05            -                        25,060.05              49.50                         27,566.06                 

axminster carpet at tiffany ballroom 1,492.56                sqyd -                     45.00                 -                       -                       -                    67,165.20            -                        67,165.20              49.50                         73,881.72                 

carpet at childrens activity rm 73.67                     sqyd -                     24.50                 -                       -                       -                    1,804.92              -                        1,804.92                26.95                         1,985.41                   

carpet with pad @ guestrooms 9,879.89                sqyd -                     24.50                 -                       -                       -                    242,057.31          -                        242,057.31            26.95                         266,263.04               

vinyl wall covering 103,162.00            sqft 0.98                  0.018 MH/U 25.00              0.45                   108,175.67          1856.916 62,438.80             -                    -                       -                        170,614.47            1.82                           187,675.92               

vinyl wall covering adhesive 687.75                   gal 7.50                  0.018 MH/U 25.00              0.45                   5,519.17              12.379 416.26                  -                    -                       -                        5,935.43                9.49                           6,528.97                   

marble wall tile 2,968.00                sqft 9.00                  0.300 MH/U 25.00              7.50                   28,581.84            890.400 29,939.70             -                    -                       -                        58,521.54              21.69                         64,373.69                 

frp wall panels (1/4") 11,403.00              sqft 2.20                  0.082 MH/U 25.00              2.05                   26,842.66            935.046 31,440.92             -                    -                       -                        58,283.58              5.62                           64,111.94                 

padwall for drywall and trim alignment 702,702.00            sqft 0.20                  0.010 MH/U 25.00              0.25                   150,378.23          7027.020 236,283.55           -                    -                       -                        386,661.78            0.61                           425,327.96               

paint drywall/plaster walls 702,702.74            sqft -                     0.75                   -                       -                       -                    527,027.06          -                        527,027.06            0.83                           579,729.76               

paint wood wainscot 16,647.00              sqft -                     1.50                   -                       -                       -                    24,970.50            -                        24,970.50              1.65                           27,467.55                 

stain wood wainscot 5,391.00                sqft -                     2.50                   -                       -                       -                    13,477.50            -                        13,477.50              2.75                           14,825.25                 

paint ceiling 225,669.00            sqft -                     0.75                   -                       -                       -                    169,251.75          -                        169,251.75            0.83                           186,176.93               

paint ceiling 113,925.00            sqft -                     0.75                   -                       -                       -                    85,443.75            -                        85,443.75              0.83                           93,988.13                 

paint interior doors 42,750.00              sqft -                     1.00                   -                       -                       -                    42,750.00            -                        42,750.00              1.10                           47,025.00                 

paint interior door frames 772.00                   sqft -                     1.50                   -                       -                       -                    1,158.00              -                        1,158.00                1.65                           1,273.80                   

paint door casing 28,911.00              lnft -                     1.20                   -                       -                       -                    34,693.20            -                        34,693.20              1.32                           38,162.52                 

paint window casing 32,652.00              lnft -                     1.20                   -                       -                       -                    39,182.40            -                        39,182.40              1.32                           43,100.64                 
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paint base 51,071.00              lnft -                     1.60                   -                       -                       -                    81,713.60            -                        81,713.60              1.76                           89,884.96                 

paint window sill 7,096.00                lnft -                     2.00                   -                       -                       -                    14,192.00            -                        14,192.00              2.20                           15,611.20                 

paint chair rail 15,798.00              lnft -                     1.25                   -                       -                       -                    19,747.50            -                        19,747.50              1.38                           21,722.25                 

paint crown molding 46,346.00              lnft -                     3.30                   -                       -                       -                    152,941.80          -                        152,941.80            3.63                           168,235.98               

stain interior doors 3,904.00                sqft -                     2.00                   -                       -                       -                    7,808.00              -                        7,808.00                2.20                           8,588.80                   

stain door casing 2,958.80                lnft -                     2.50                   -                       -                       -                    7,397.00              -                        7,397.00                2.75                           8,136.70                   

stain base 3,797.00                lnft -                     2.50                   -                       -                       -                    9,492.50              -                        9,492.50                2.75                           10,441.75                 

stain chair rail 1,797.00                lnft -                     2.00                   -                       -                       -                    3,594.00              -                        3,594.00                2.20                           3,953.40                   

stain crown molding 3,496.00                lnft -                     4.00                   -                       -                       -                    13,984.00            -                        13,984.00              4.40                           15,382.40                 

paint exposed structure 180.00                   sqft -                     2.00                   -                       -                       -                    360.00                 -                        360.00                   2.20                           396.00                      

hardi plank touch-up paint 178,150.00            sqft -                     0.10                   -                       -                       -                    17,815.00            -                        17,815.00              0.11                           19,596.50                 

paint interior garage walls (cabana club) 7,670.00                sqft -                     1.00                   -                       -                       -                    7,670.00              -                        7,670.00                1.10                           8,437.00                   

paint exterior doors 10,242.00              sqft -                     1.50                   -                       -                       -                    15,363.00            -                        15,363.00              1.65                           16,899.30                 

paint exterior door frames 2,429.00                sqft -                     1.00                   -                       -                       -                    2,429.00              -                        2,429.00                1.10                           2,671.90                   

sealed concrete floor 47,840.00              sqft -                     0.42                   -                       -                       -                    20,092.80            -                        20,092.80              0.46                           22,102.08                 

paint concrete/masonry  walls 15,063.25              sqft -                     1.00                   -                       -                       -                    15,063.25            -                        15,063.25              1.10                           16,569.58                 

division 9 scope/price additions 1.00                       lsum -                     500,000.00        -                       -                       -                    500,000.00          -                        500,000.00            550,000.00                550,000.00               

-                     -                       -                       -                    -                       -                        -                         -                             -                            

SUBTOTAL AMOUNT 2,405,834.99       65373.575 2,212,845.71        126,886.85       3,787,604.24       -                        8,533,171.80         9,386,488.98             9,386,488.98            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

10000 SPECIALTIES 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

miscellaneous  specialties allowance 394,708.00            allow -                     0.50                   -                       -                       -                    197,354.00          -                        197,354.00            0.55                           217,089.40               

3/8" frameless glass shower door 3,262.50                sqft -                     50.00                 -                       -                       -                    163,125.00          -                        163,125.00            55.00                         179,437.50               

fireplace allowance 6.00                       allow -                     8,500.00            -                       -                       -                    51,000.00            -                        51,000.00              9,350.00                    56,100.00                 

fireplace flue repiacements 19.00                     each -                     2,450.00            -                       -                       -                    46,550.00            -                        46,550.00              2,695.00                    51,205.00                 

operable partitions 11,339.00              sqft -                     40.00                 -                       -                       -                    453,560.00          -                        453,560.00            44.00                         498,916.00               

SUBTOTAL AMOUNT -                       -                       -                    911,589.00          -                        911,589.00            1,002,747.90             1,002,747.90            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

11000 EQUIPMENT 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

guestroom safe 274.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

hotel laundry equipment 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

dock leveler 1.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

dock bumpers 6.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

employee cafeteria kitchen 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

new banquet room kitchen (basement) 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

new banquet room food service  area 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

new lobby lounge 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

ice cream shop equipment 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

west lobby lounge 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

carriage porch kitchen 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

st. andrew's pub kitchen 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

palm grille kitchen (lobby lvl) 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

palm grille support kitchen (basement) 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

basement main kitchen 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

banquet prep and plating kitchen food

service equipment
1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

guest floor ice machines 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

food service equipment subcontractor management fee 1.00                       lsum -                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

division 11 price adjustment 1.00                       lsum -                     5,905,128.60     -                       -                       -                    5,905,128.60       -                        5,905,128.60         6,495,641.46             6,495,641.46            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

SUBTOTAL AMOUNT -                       -                       -                    5,905,128.60       -                        5,905,128.60         6,495,641.46             6,495,641.46            

-                     -                       -                    -                       -                        -                         -                             -                            

14000 CONVEYING SYSTEM 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

traction psgr elev 2 stop st andrews 1.00                       each -                     65,000.00          -                       -                       -                    65,000.00            -                        65,000.00              71,500.00                  71,500.00                 

traction psgr elev 4 stop old lobby 2.00                       each -                     165,000.00        -                       -                       -                    330,000.00          -                        330,000.00            181,500.00                363,000.00               

traction psgr elev new lobby 1.00                       each -                     66,000.00          -                       -                       -                    66,000.00            -                        66,000.00              72,600.00                  72,600.00                 

traction psgr elev 4 stop north wing 1.00                       each -                     165,000.00        -                       -                       -                    165,000.00          -                        165,000.00            181,500.00                181,500.00               

traction psgr elev south and west wing 2.00                       each -                     165,000.00        -                       -                       -                    330,000.00          -                        330,000.00            181,500.00                363,000.00               

traction service elev 2 stop south ballroom 1.00                       each -                     65,000.00          -                       -                       -                    65,000.00            -                        65,000.00              71,500.00                  71,500.00                 

traction service elev north wing 1.00                       each -                     165,000.00        -                       -                       -                    165,000.00          -                        165,000.00            181,500.00                181,500.00               

traction service elev 2  stop 1.00                       each -                     65,000.00          -                       -                       -                    65,000.00            -                        65,000.00              71,500.00                  71,500.00                 

traction service elev 2  stop st. andrews kitchen 1.00                       each -                     68,000.00          -                       -                       -                    68,000.00            -                        68,000.00              74,800.00                  74,800.00                 

traction service elev 2 stop at new kitchen 2.00                       each -                     68,000.00          -                       -                       -                    136,000.00          -                        136,000.00            74,800.00                  149,600.00               

traction service elev west wing 1.00                       each -                     65,000.00          -                       -                       -                    65,000.00            -                        65,000.00              71,500.00                  71,500.00                 

elevator cab upgrade allowance 7.00                       allow -                     20,000.00          -                       -                       -                    140,000.00          -                        140,000.00            22,000.00                  154,000.00               

SUBTOTAL AMOUNT -                       -                       -                    1,660,000.00       -                        1,660,000.00         1,826,000.00             1,826,000.00            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

15000 MECHANICAL 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

PLUMBING -                     -                       -                    -                       -                        -                         -                             -                            

plumbing and fixtures 394,708.00            sqft -                     12.65                 -                       -                       -                    4,993,056.20       -                        4,993,056.20         13.92                         5,492,361.82            

FIRE PROTECTION -                     -                       -                       -                    -                       -                        -                         -                             -                            

fire protection 394,708.00            sqft -                     2.15                   -                       -                       -                    848,622.20          -                        848,622.20            2.37                           933,484.42               
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assume 25% additional protection of interstitial spaces 98,677.00              sqft -                     1.89                   -                       -                       -                    186,499.53          -                        186,499.53            2.08                           205,149.48               

EXISTING FP DEMO -                     -                       -                    -                       -                        -                         -                             -                            

demo existing piping @ main hotel 1.00                       lsum -                     45,000.00          -                       -                       -                    45,000.00            -                        45,000.00              49,500.00                  49,500.00                 

* fire protection area * 493,385.00           sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

*no.  of plumbing fixtures * 1,503.00               each -                     -                       -                       -                    -                       -                        -                         -                             -                            

FIXTURES -                     -                       -                    -                       -                        -                         -                             -                            

water closet 312.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

water closet 34.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

urinal 13.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

lavatory 353.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

lavatory 135.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

janitor's sink 2.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

mop sink 11.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

mop sink 3.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

wet bars 12.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

wet bars 2.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

wet bars 3.00                       each -                     -                       -                       -                    -                       -                        -                         -                             -                            

showers 161.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

showers 105.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

bathtub 254.00                   each -                     -                       -                       -                    -                       -                        -                         -                             -                            

bathtub 34.00                     each -                     -                       -                       -                    -                       -                        -                         -                             -                            

electric drinking fountain 9.00                       each -                     2,000.00            -                       -                       -                    18,000.00            -                        18,000.00              2,200.00                    19,800.00                 

emergency eyewash 2.00                       each -                     1,450.00            -                       -                       -                    2,900.00              -                        2,900.00                1,595.00                    3,190.00                   

15420.500   storm water distribution  (drains@ flat roofs) 6,872.00                sqft -                     1.20                   -                       -                       -                    8,246.40              -                        8,246.40                1.32                           9,071.04                   

HVAC -                     -                       -                    -                       -                        -                         -                             -                            

15709.801   hvac main hotel 394,708.00            sqft -                     19.50                 -                       -                       -                    7,696,806.00       -                        7,696,806.00         21.45                         8,466,486.60            

SUBTOTAL AMOUNT -                       -                       -                    13,799,130.33     -                        13,799,130.33       15,179,043.36           15,179,043.36          

-                       -                       -                    -                       -                        -                         -                             -                            

16000 ELECTRICAL 1.00                       LSUM -                     -                       -                       -                    -                       -                        -                         -                             -                            

supply/install new electrical 394,708.00            sqft -                     17.46                 -                       -                       -                    6,891,601.68       -                        6,891,601.68         19.21                         7,580,761.85            

lightning protection allowance @ main hotel 52,834.00              sqft -                     0.30                   -                       -                       -                    15,850.20            -                        15,850.20              0.33                           17,435.22                 

SUBTOTAL AMOUNT -                       -                       -                    6,907,451.88       -                        6,907,451.88         7,598,197.07             7,598,197.07            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

394,708.00            sqft -                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                       -                    -                       -                        -                         -                             -                            

-                     -                       -                    -                       -                        -                         -                             -                            

-                     -                    -                       -                        -                         -                             -                            

144,330,556.10     

END OF ESTIMATE 82,662,790.72$        

NO. EXCLUSIONS & QUALIFICATIONS

END


